verve

space + design

مدينة صحارى الطبية

Sahara Healthcare City

PROPOSAL FOR INTERIOR FITOUT WORKS

INTERIOR FIT-OUT WORKS

FOR

AT

SHARJAH - U.A.E

For
Sahara Healthcare City

Prepared by:
Shahabas Kareem
Verve Interior Decoration LLC
PO Box 128279, Dubai, UAE

Prepared on:

April 29, 2025

T: +971 4 2400 119 F: +971 4 2408 403 E: info@vervedesign.ae PO Box: 128279, Dubai,UAE www.vervedesign.ae

verve
space + design

CONTRACT AGREEMENT: General terms and conditions

Project Timeline: As per approved Project schedule

Payment Terms:

Advance Payment : 30% Advance payment against order confirmation.
Progress Payment : 20% upon approval of all the material samples and mobilization of materials to the site
Progress Payment : 45% as per site progress
Final Payment : 5% upon work completion at site and hand over.

Payment to be honored within 7 days from the date of receipt of Invoice

All products offered by us on this project carry a warranty against defective materials and/or workmanship as follows:
Fit Out Works : 12 Months from the date of Handover.

Insurances:
All our personnel working on the project will be covered under our Workmen Compensation
All works carried out at site will be covered by our Contractor's All Risk Policy

Validity.
Our offer is valid for a period of 30 days from hereof
Note: Bank guarantee or Retention Requirements excluded

Please sign below for acceptance of the offer. The BOQ will be treated as the final scope of work and contract will form the integral part of the project.

Signature: _____
on behalf of: Sahara Healthcare City

Name:
Date:

Signature:_____
on behalf of : Verve Interior Decoration LLC

Name: Syed Mehdi
Date: April 29, 2025

Quote Ref No: VID/1070/25/CP/QTN_01

T: +971 4 2400 119 F: +971 4 2408 403 E: info@vervedesign.ae PO Box: 128279, Dubai,UAE www.vervedesign.ae

verve
space + design

INTERIOR FIT-OUT WORKS FOR SAHARA HEALTHCARE CITY, SHARJAH-UAE		
Quote Ref No: VID/1070/25/CP/QTN_01		29-Apr-25
SR. NO	SUMMARY	TOTAL (AED)
1	PRELIMINARIES	64,880.00
2	DEMOLITION AND CEILING PAINTING WORKS	157,990.00
	GRAND TOTAL AMOUNT (AED):	222,870.00

Note: **Any variation in terms of quantity that comes up during the course of work has to be paid by the client and hence client is liable for payment of Variation. Retention is not considered.**

Exclusions/Notes:

1) All fees and deposit for statutory authorities are excluded.
2) Any other items not mentioned in the attached BOQ.
3) Demolition of Entrance door Excluded.
4) Relocation of existing isolator and ONU boxes are Excluded.

For Verve Interior Decoration LLC

Syed Mehdi
Sales Director
+971 50 513 9878
syed@vervedesign.ae

verve
space + design

INTERIOR FIT-OUT WORKS FOR SAHARA HEALTHCARE CITY, SHARJAH-UAE

Quote Ref No: VID/1070/25/CP/QTN_01 **29-Apr-25**

SR.NO	DESCRIPTION	QTY	UNIT	UNIT RATE	TOTAL (AED)
1.00	**PRELIMINARIES**				
1.01	General- Contractor's preliminaries for mobilization, site preparation, Provision for all temporary barricades, setting out transportations to/from site, material deliveries, small tools and equipment's, protection of finished products in on-going site, site attendance and call out attendance, electricity & water charges . PPE and other site requirements to be followed	1	Item	6,450.00	6,450.00
1.02	CAR Insurance for fit out work during the execution of works. (includes third party liability) *Note: Insurance coverage is limited to CAR of Contract Value. If higher coverage limit is required by building management and any other authorities, the additional premium amount will be charged separately* .	1	Item	10,780.00	10,780.00
1.03	Regular cleaning of site during construction period and after completion of below scope of work.	1	Item	21,150.00	21,150.00
1.04	Charges for site protection (protection of common area finishes and the area near to the work space)	1	Item	17,200.00	17,200.00
1.05	Charges for scaffolding	1	Item	9,300.00	9,300.00
	Note: 1) Security deposit, Authority Fees, entry and exit pass for vehicles and labors, night work permit fee, Mall management fees(If required) has to be paid by the client on actuals. 2) Preparation of drawings to the authorities Excluded.				
				SUB TOTAL PRELIMINARIES :	**64,880.00**
2.00	**DEMOLITION AND CEILING PAINTING WORKS**				
2.01	Demolition of the existing Gypsum demise wall as per site condition including carting away to DM approved yard. Note: 1) Demolition of Entrance door are Excluded. 2) Relocation of Existing isolator and ONU boxes are Excluded. Location: 4th Floor Office 9 to 24	1	Ls.	39,490.00	39,490.00
2.02	**OPEN CEILING PAINT** Supply and application of WHITE spray painting to the open ceiling area. Primer + 02 coat fenomestic matt paint without smooth finish. Area: 2950 m2 Location : 4th Floor Office 09 to 24. 7th Floor Office 09	1	Ls.	118,500.00	118,500.00
				SUB TOTAL DEMOLITION AND CEILING PAINTING WORKS :	**157,990.00**

T: +971 4 2400 119 F: +971 4 2408 403 E: info@vervedesign.ae PO Box: 128279, Dubai,UAE www.vervedesign.ae

Thank you,

© Verve Design, 2025

Verve Interior Decoration llc

Unit M04,
Al Reemas Building,
Sheikh Zayed Road, Al Quoz,
PO Box - 128279,
Dubai, UAE.

t : +971 4 240 0119
f : +971 4 240 8403
info@vervedesign.ae
www.vervedesign.ae