Design Infinity

WWW.DESIGN-INFINITY.COM

COMMERCIAL PROPOSAL

PROJECT NAME: ROVE DOWNTOWN REFEURBISHMENT, PUBLIC AREAS & GUEST ROOM

ROVE

DOWNTOWN DUBAI

LOCATION: DUBAI, UNITED ARAB EMIRATES

Table of CONTENTS

1. Cover Letter with Notes & Exclusions
2. Bill of Quantities
3. Contact Person

FORM OF TENDER

Design Infinity

COVER LETTER

DATE: 10/10/2024

REF: DI/AK/316/2024-R3

Attention: Mr. Mohd. Eldek
Rove Hotels

Dear Sir,

SUB: ROVE DOWNTOWN REFURBISHMENT PUBLIC AREAS & GUESTROOM (420 ROOMS)

We thank you for allowing us to offer our proposal for the Rove Downtown refurbishment of public areas & guest rooms.

Please find herewith our competitive offer as per the attached bill of quantities amounting as below.

TOTAL FITOUT WORKS (SPECIFIED): 12,491,099.73/-

TOTAL FITOUT WORKS (VE): 10,576,992.73/-

Completion: As per the project schedule submitted.

Validity: 90 days from the above date.

Payment Terms: 10% advance payment
80% progressive payment
5% on completion & 5% retention payment against bank guarantee.

All payments to be certified in 15 days and paid within 15 days.

Notes:

- Any changes to the work, pertaining to the instructions from Landlord /authorities/employer will have an additional cost implication and to be agreed upon finalizing of details.
- All Government/Municipal/Civil defense fees, deposits, building deposits are to be paid by the Client on actuals.
- Please note that, for millworks we have considered normal grade boards/wood. And no FSC considered in our pricing.

P.O. Box. 62522 | Dubai | UAE
Tel: +971 4 3795902
Fax: +971 4 3795903
Email: info@design-infinity.com

P. O. Box. 62560 | Abu Dhabi | UAE
Tel: +971 2 4482286
Fax: +971 2 4482287
Email: info@design-infinity.com

www.design-infinity.com

- For shower partition tiles – alternative brands are considered as confirmed in the RFI.

- All other areas except in G.F lobby and Pre-function area are assumed to maintain the existing HVAC system without any modifications.

- We considered reusing the existing circuits in DB and assumed using the spare loads available, since the details are minimal at this stage.

- Keypad, enclosure, and the control modules will be Existing to be reused, reprogramming of existing lighting control panel are excluded as per RFI Item No: 31 dated 22/7/2024 only control wiring for the same considered to be looped with existing system.

- For lighting control, only control wiring and conduiting considered as per Tender clarification.

- Attic stock is considered only for tiles & wallcovering.

- DI Standard Overhead & profit will be 10%.

Exclusions: -

- Any deposits to Govt. Authority/Landlord.
- Furniture removal/shifting.
- Carpet flooring removal, self levelling work/ floor preparation, installation of new carpets.
- Vinyl wrapping works.
- Corridor Ceiling painting.
- Corridor wall preparation works/ new wall finish.
- Any works inside the guest washroom.
- Edge Lipping/ any alteration works of existing curtains.
- Arcade Machine.
- New Skirting.
- New FCUs / Any work related with existing FCUs.

P.O. Box. 62522 | Dubai | UAE
Tel: +971 4 3795902
Fax: +971 4 3795903
Email: info@design-infinity.com

P. O. Box. 62560 | Abu Dhabi | UAE
Tel: +971 2 4482286
Fax: +971 2 4482287
Email: info@design-infinity.com

www.design-infinity.com

- Modification of existing Ducts.
- All Firefighting, Fire alarm, Emergency and exit lights work excluded as per RFI - Item No: 26 received on 22/7/2024.
- All IT, AV, GRMS, CCTV, Access control system works are excluded as per RFI - Item No: 26 received on 22/7/2024.
- All MEP works for the common corridors, washrooms, meeting rooms.
- Power upgradation.
- No Modification of existing main supply air ducts are considered.
- Modification of existing Fresh and extract ducts are excluded.
- Plants & Planters.
- MEP works for guestrooms.
- Any item note quoted in the BOQ.
- VAT

We look forward to establishing a constructive dialogue with you at all stages of your evaluation process. Always assuring you of our best services.

We hope our offer is in line with your requirement and look forward to working with you.

Thank you and best regards,

Anjana Kamath
Business Development Manager
M: 971 50 745 5442
E: anjana@design-infinity.com

P.O. Box. 62522 | Dubai | UAE
Tel: +971 4 3795902
Fax: +971 4 3795903
Email: info@design-infinity.com

P. O. Box. 62560 | Abu Dhabi | UAE
Tel: +971 2 4482286
Fax: +971 2 4482287
Email: info@design-infinity.com

www.design-infinity.com

Design Infinity

BILL OF QUANTITIES

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI

FITOUT AND MEP WORKS PACKAGE

BILL OF QUANTITIES - REV 03

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI

BILL OF QUANTITIES - REV 03

FITOUT AND MEP WORKS PACKAGE

REF	DESCRIPTION	PUBLIC AREA AMOUNT (AED)		GUEST ROOM AMOUNT (AED)	
		SPECIFIED OFFER	VE OFFER	SPECIFIED OFFER	VE OFFER
	GRAND SUMMARY				
A	Bill No.1: General Requirements	366,550.00	366,550.00	822,400.00	822,400.00
B	Bill No. 2: Site Works	90,447.00	87,803.00	-	-
C	Bill No. 3: Finishes	572,275.60	563,359.60	-	-
D	Bill No. 4: Furnishings	1,486,390.13	979,999.13	-	-
E	Bill No. 5: MEP	827,797.00	650,901.00	-	-
F	Guest room Refurbishment			8,325,240.00	7,105,980.00
	Total Hard Cost (AED)	**3,343,459.73**	**2,648,612.73**	**9,147,640.00**	**7,928,380.00**
				TOTAL SPECIFIED	**12,491,099.73**
				TOTAL VE	**10,576,992.73**

BILL NO. 1

BILL OF QUANTITIES
PUBLIC AREA REFURBISHMENT

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI

BILL OF QUANTITIES

PUBLIC AREA REFURBISHMENT

Item	Description	Amount (AED)	
		SPECIFIED	VE
	GRAND SUMMARY		
A	Bill No.1: General Requirements	366,550.00	366,550.00
B	Bill No. 2: Site Works	90,447.00	87,803.00
C	Bill No. 3: Finishes	572,275.60	563,359.60
D	Bill No. 4: Furnishings	1,486,390.13	979,999.13
E	Bill No. 5: MEP	827,797.00	650,901.00
	Carried to Grand Summary	**3,343,459.73**	**2,648,612.73**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES

ITEM	DESCRIPTION	UNIT	Quantity	Rate AED	Total AED
	BILL NO. 1 - GENERAL REQUIREMENTS				
	GENERAL REQUIREMENTS FOR THE WHOLE OF THE WORKS				
	Generally				
	These General Requirements are applicable to the whole of the Works. If the Tenderer wishes to price any of the items contained herein then each such item, clause or sub-clause must be individually priced. The Tenderer shall not enter any lump sums covering more than one or all items, clauses or sub-clauses.				Noted
	Where any item, clause or sub-clause of the General Requirements has not been priced, it will be deemed that the value of such item, clause or sub-clause is included in the rates for measured items elsewhere in the Bills of Quantities.				Noted
	The rates and prices in these Bills of Quantities are fixed for the duration of the Contract and shall not be subject to any adjustment in respect of rise or fall in the cost of labour, materials, plant, equipment, transport or any other matters affecting the cost of execution of the Contract.				Noted
	References hereunder to the Schedule of Project Requirements are intended solely to direct the Contractor to the specific requirements of the Schedule of Project Requirements in respect of a particular item and do not in any way limit the scope of such item to the requirements of the Schedule of Project Requirements.				Noted
	The Contractor is deemed to have included for complying in all respects with the applicable terms, conditions and provisions of the Specification and the other documents forming the Contract in his prices for General Requirements.				Noted
	Contractor to insert the price against each item based on the project requirements as mentioned in SOPR				Noted
	Carried to collection			**AED**	**-**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES

ITEM	DESCRIPTION	UNIT	Quantity	Rate AED	Total AED
	BILL NO. 1 - GENERAL REQUIREMENTS				
	Description of the Works				
	The Scope of Works consists of the Lumpsum of the Works as per the Tender Drawings and Specifications.				Noted
	Location of the Site				
	The site upon which the Works are to be constructed is located on Rove Hotel, Downtown Dubai.				Noted
	A1 - CONDITIONS OF CONTRACT				
	The Contractor shall price hereunder any obligations contained in the Conditions of Contract which are not allowed for elsewhere and which the Contractor wishes to price separately				
	A1.1 Schedule of Clauses				
1	As per Standard Conditions of Contract (CoC)	Item	1		Noted
2	Advance Payment Guarantee	Item	1	23,500.00	23,500.00
3	Performance Bond	Item	1	38000	38,000.00
4	Contractor's All Risk Policy	Item	1	8,800.00	8,800.00
5	Workmen's Compensation insurance	Item	1		
6	Professional Indemnity insurance	Item	1		N/A
7	Third Party liability insurance	Item	1		Included
	A2 - SPECIFICATION				
8	Where the specification contains clauses related to any of the following General Requirements, the bills of quantities shall make reference to the appropriate clauses.	Item	1		Noted
	Carried to collection			**AED**	**70,300.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES

ITEM	DESCRIPTION	UNIT	Quantity	Rate AED	Total AED
	BILL NO. 1 - GENERAL REQUIREMENTS				
	A3 - RESTRICTIONS				
1	Access for and Possession or use of the Site	Item	1		Noted and Included
2	Limitations of working space	Item	1		Noted and Included
3	Limitations of working hours	Item	1		Noted and Included
4	The Maintenance of existing services on, under or over the Site	Item	1		Our scope of work is limitted to duct modification at ground floor lobby area and prefunction area at level 1. Any works related to existing machine is not applicable at this stage.
5	The Execution of the Works in the required specific order, sections or phases	Item	1		Noted and Included
	A4 CONTRACTOR'S ADMINISTRATIVE ARRANGEMENTS				
	A4.1 The Contractor's administrative arrangements, which shall include:				
6	Site administration	Item	1	17,600.00	17,600.00
7	Supervision	Item	1	63,200.00	63,200.00
8	Security	Item	1	10,500.00	10,500.00
9	Safety, health and welfare of work people	Item	1	9,000.00	9,000.00
10	Transport of work people	Item	1	10,550.00	10,550.00
	A5 - CONSTRUCTIONAL PLANT				
	A5.1 Constructional plant, which shall include:				
	Small plant and tools				
11	Establishment (Fixed Charges)	Item	1		Noted and Included
12	Maintenance (Time Related Charges)	Item	1		Noted and Included
13	Removal (Fixed Charges)	Item	1		Noted and Included
	Carried to collection			**AED**	**110,850.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES

ITEM	DESCRIPTION	UNIT	Quantity	Rate AED	Total AED
	BILL NO. 1 - GENERAL REQUIREMENTS				
	Scaffolding				
1	Establishment (Fixed Charges)	Item	1	30,000.00	30,000.00
2	Maintenance (Time Related Charges)	Item	1		
3	Removal (Fixed Charges)	Item	1		
	Cranes and lifting plant				
4	Establishment (Fixed Charges)	Item	1		Not required for this project.
5	Maintenance (Time Related Charges)	Item	1		
6	Removal (Fixed Charges)	Item	1		
	Site Transport				
7	Establishment (Fixed Charges)	Item	1		Noted and Included
8	Maintenance (Time Related Charges)	Item	1		Noted and Included
9	Removal (Fixed Charges)	Item	1		Noted and Included
	Plant required for specific trades				
10	Establishment (Fixed Charges)	Item	1		Noted and Included
11	Maintenance (Time Related Charges)	Item	1		
12	Removal (Fixed Charges)	Item	1		
	Other plant not listed above but necessary for the completion of the Works				
13	Establishment (Fixed Charges)	Item	1		Noted and Included
14	Maintenance (Time Related Charges)	Item	1		
15	Removal (Fixed Charges)	Item	1		
	Carried to collection			**AED**	**30,000.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES

ITEM	DESCRIPTION	UNIT	Quantity	Rate AED	Total AED
	BILL NO. 1 - GENERAL REQUIREMENTS				
	A6 - EMPLOYER'S FACILITIES (Not used)				Not applicable
	Carried to collection			**AED**	**N/A**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES

ITEM	DESCRIPTION	UNIT	Quantity	Rate AED	Total AED
	BILL NO. 1 - GENERAL REQUIREMENTS				
	A7 - CONTRACTOR'S FACILITIES				
	A7.1 Facilities required by the contractor, which shall include:				
	Accommodation and buildings, including offices, toilets, laboratories, compounds, stores, mess rooms and living accommodation (On-site living accommodation subject to the Employer's approval)				
1	Establishment (Fixed Charges)	Item	1		excluded as per PTC from client
2	Maintenance (Time Related Charges)	Item	1		
3	Removal (Fixed Charges)	Item	1		
4	Temporary fencing, hoardings, screens and guardrails	Item	1	21,000.00	21,000.00
5	Temporary roads, hard standings and crossings (not used)	Item	1	3,500.00	3,500.00
6	Water for the Works	Item	1		
7	Lighting and power for the Works	Item	1		**BY HOTEL**
8	Temporary telephones, electronic mail and facsimile	Item	1		
	A7.2 Particulars shall be given where the nature or extent of the facilities is not at the discretion of the contractor.				
	A8 - TEMPORARY WORKS				
	A8.1 Temporary works as required, which shall include:				
9	Testing of materials	Item	1		Included
10	Testing of the Works	Item	1		Included
11	Protecting the Works from inclement weather	Item	1	Psum	5,000.00
12	Removing rubbish, protective casings and coverings and cleaning the works at completion	Item	1	12,000.00	12,000.00
	Carried to collection			**AED**	**41,500.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES

ITEM	DESCRIPTION	UNIT	Quantity	Rate AED	Total AED
	BILL NO. 1 - GENERAL REQUIREMENTS				
1	Control of noise and pollution	Item	1		Noted
2	All Statutory obligations	Item	1	4,500.00	4,500.00
	A8.2 Particulars shall be given where the nature or extent of the temporary works is not at the discretion of the contractor				
3	Coordination for Works done by Others	Item	1	6500.00	6,500.00
4	Surveys, Setting-out and Levels	Item	1		Included
5	Dust Control, Pest Control and Lighting protection	Item	1	8,800.00	8,800.00
6	Off site storage	Item	1	14,500.00	14,500.00
7	Packing, marking, storage, handling and unpacking	Item	1		Included
8	Specialist Third Party testing, commissioning and Certification. Note - Considered Testing and commission for the modified DBs	Item	1	1,500.00	1,500.00
9	Shop drawings	Item	1	9,000.00	9,000.00
10	Submittal program, drawings and revisions	Item	1	5,500.00	5,500.00
11	Method Statements	Item	1		Included
12	Operation and Maintenance Manuals	Item	1		Included
13	Internet connection requirements on site (not used)	Item	1		Not applicable
14	Final Cleaning for Project Handover	Item	1	28000	28,000.00
15	Provision of Handover Documentation	Item	1		Included
	Carried to collection			**AED**	**78,300.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES

ITEM	DESCRIPTION	UNIT	Quantity	Rate AED	Total AED
	BILL NO. 1 - GENERAL REQUIREMENTS				
1	Contract Spares/Attic stock for PC rate items (not used)	Item	1	600.00	600.00
2	Contract Spares/Attic stock for Non PC rate items	Item	1	500.00	500.00
3	Provision of as-built drawings	Item	1	4,500.00	4,500.00
4	Design of the Works to the extent provided for in the Contract	Item	1		Noted and Included
5	Warranties	Item	1		Included
6	Coordination of the Works (including all associated coordination, liaison, temporary works etc. to facilitated the phased handover of the site)	Item	1		Included
7	Attendance for all items directly procured (as supply and install) by the Employer	Item	1		Included
8	All mock-ups, prototypes and samples required by the Specification, the Drawings and the Schedule of Project Requirements	Item	1		Included
9	All other costs related to the Schedule of Project Requirements on listed above A9.2 Particulars shall be given where the nature or extent of the sundry items is not at the discretion of the Contractor	Item	1		Included
	Carried to collection			**AED**	**5,600.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES

ITEM	DESCRIPTION	UNIT	Quantity	Rate AED	Total AED
	BILL NO. 1 - GENERAL REQUIREMENTS				
	A10 - ADDITIONS AND OMISSIONS				
	The tenderer is to identify and price any items that are required for the execution and completion of the Works which are not included in this section. The tenderer may also make adjustments to any quantities in the BOQ by recording the affected item below and the corresponding quantity adjustment.				
1	Protection of existing finishes.	Item	1	30,000.00	30,000.00
2					
3					
	Carried to collection			**AED**	**30,000.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES

ITEM	DESCRIPTION	UNIT	Quantity	Rate AED	Total AED
	BILL NO. 1 - GENERAL REQUIREMENTS				
	Collection				
	Page 1/1				-
	Page 1/2				70,300.00
	Page 1/3				110,850.00
	Page 1/4				30,000.00
	Page 1/5				N/A
	Page 1/6				41,500.00
	Page 1/7				78,300.00
	Page 1/8				5,600.00
	Page 1/9				30,000.00
	Carried to Summary			**AED**	**366,550.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 2 - SITE WORK							
	Demolitions and Alterations							
	Demolition of walls, floors, ceiling and other items; including disposal to approved locations, cleaning, making good affected and all ancillary works as necessary.							
	Reception Area							
1	Demolish and disposal of existing door (DR-11)	Item	1	293.00	293.00		293.00	293.00
2	Demolish and disposal of existing partition, Dimension 1200mm x 3950mm (Assumed)	Item	1	472.00	472.00		472.00	472.00
	Luggage Room							
3	Demolish and disposal of existing wall for luggage room signage as per the DWG; ZBR-DT-DRG-ID-07000-021. Dimension; 1400mm (H) x 1400mm (W)	Item	1	459.00	459.00		459.00	459.00
	Lobby Lounge							
4	Removal of existing slatted ceiling feature and associated lighting fixtures, shall include, removing existing slatted ceiling, cleaning, making good all work affected and all works as necessary to receive new ceiling, in accordance with the drawings and the specifications.	m2	94	118.00	11,092.00		118.00	11,092.00
5	Removal and disposal of existing lighting fixtures associated with slatted ceiling feature (Existing MEP to be retained and removal of slatted ceiling measured else where)	Item	1	703.00	703.00		703.00	703.00
6	Removal and disposal of existing flooring in corridor to Fridays to receive new tile finishes	m2	20	Lumpsum	950.00		Lumpsum	950.00
	Carried to collection				**13,969.00**			**13,969.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 2 - SITE WORK							
	Demolitions and Alterations							
	Meeting Room							
1	Removal of existing sticker on glazed partition	m2	109	20.00	2,178.00		20.00	2,178.00
2	Removal of existing wallpaper on the wall (Meeting room, Break room and Podcast Room)	m2	156	15.00	2,340.00		15.00	2,340.00
	Guest Room Corridor							
3	Removing of existing carpet in guest room corridors. DWG ZBR-ZZ-DRG-ID 03000-001 provided as typical drawing. Considered 14 floors as total for Guest room and corridors. Relocation of existing furniture's; including removal and locate to approved locations, cleaning, making good and all ancillary works as necessary to receive new furniture's.	m2	2,128		By Client			By Client
	Reception Area							
4	Removal of existing community seating and locate as per the client requirement within the hotel premise.	Item	1		By Client			By Client
5	Removal existing computer table and locate as per the client requirement within the hotel premise.	Item	1		By Client			By Client
6	Removal of existing console table and locate as per the client requirement within the hotel premise.	Item	1		By Client			By Client
7	Removing existing wall fixed artwork and refixing once the wall finishes completed.	Item	1		By Client			By Client
	Carried to collection				**4,518.00**			**4,518.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 2 - SITE WORK							
	Demolitions and Alterations							
	Luggage Room							
1	Removing existing wall fixed toys and refixing once the wall finishes completed.	Item	1		By Client			By Client
	Lobby Lounge							
2	Removal of existing furniture's and locate as per the client requirement within the hotel premise.	Item	1		By Client			By Client
3	Remove and Relocate existing wall mounted shelf to client-provided location.	Item	1	586.00	586.00		586.00	586.00
	Entrance Terrace							
4	Removal of existing furniture's and locate as per the client requirement within the hotel premise.	Item	1		By Client			By Client
	Tech Hub							
5	Removal of existing furniture's and locate as per the client requirement within the hotel premise.	Item	1		By Client			By Client
6	Removal and disposal of existing floor	m2	16	Lumpsum	1,200.00		Lumpsum	1,200.00
	Carried to collection				**1,786.00**			**1,786.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 2 - SITE WORK							
	Demolitions and Alterations							
	Alteration; Cleaning, making good and all ancillary works as necessary							
	Reception Area							
1	Allow for repainting of the existing frameless door; DR-10 with PNT-02.	Nos	1	515.00	515.00		515.00	515.00
2	Allow for new "Frameless" MDF door shutter and to finish with Catalyzed Paint (PNT-03) on MDF in Blue RAL 240 50 20; DR-11 as per the given specification.	Nos	1	3,245.00	3,245.00		3,245.00	3,245.00
3	Allow for refinishing with Blue vinyl wrapping for the existing door; DR-09 with SP-05; RAL 2405020 including Frame and shutters.	Nos	1		By Client			By Client
4	Allow for refinishing with Blue vinyl wrapping for the existing door; DR-06 with SP-05; RAL 2405020 including Frame and shutters.	Nos	1		By Client			By Client
5	Allow for refinishing with Peach vinyl wrapping for the existing door; DR-08 with SP-01; RAL 3012 including Frame and shutters.	Nos	1		By Client			By Client
6	Allow for refinishing existing fire hose door; DR-07 with vinyl wrapping; SP-01; Peach RAL 3012.	Item	1		By Client			By Client
7	Allow for repainting existing pots (ACC-17) in PNT-13	Nos	2	586.00	1,172.00		586.00	1,172.00
8	Allow for re-upholstery of the existing sofa (FR-92) to be finished with piping fabric; Bright Grid 466330 (FB-39) including cusion;Kvadrat Melange Nap color 751 (FB-38) as specified in the specifications.	Nos	2	5,294.00	10,588.00	Allow for re-upholstery of the existing sofa (FR-92) to be finished with piping fabric Fabric from our standard range of product. PC Rate - AED100/lm	4,618.00	9,236.00
	Carried to collection				**15,520.00**			**14,168.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 2 - SITE WORK							
	Demolitions and Alterations							
1	Allow for refurbishment of the existing reception desk (JN-01) to be finished with SP-01 - Vinyl Wrap top finish , MT-01 - Terracotta metal trim, PNT-05 - Terracotta Paint on Metal Skirting TL-01 - Tiles as specified in the specifications. Dimension; 2600mm (L) X 820mm (H)	Nos	2	9,296.00	18,592.00	Allow for refurbishment of the existing reception desk (JN-01) Vinyl Wrap top finish , MT-01 - Terracotta metal trim, PNT-05 - Terracotta Paint on Metal Skirting TL-01 - Tiles Considered ceramic tile in lieu of SP 01 Dimension; 2600mm (L) X 820mm (H)	8,650.00	17,300.00
	Luggage Room							
2	Allow for repainting existing lockers (02 lockers each block) using red paint on metal to match existing red Colour ; (PNT-26), Assumed Dimension; 671mm (L) x 663mm (W) x 2000mm (H)	Nos	29	1,112.00	32,248.00		1,112.00	32,248.00
	Pre-function							
3	Removal of existing furniture's and locate as per the client requirement within the hotel premise.	Item	1		By Client			By Client
4	Removal of existing ceiling feature and disposal as per the client requirement within the hotel premise.	m2	16	100.00	1,600.00		100.00	1,600.00
5	Allow for wrapping of the existing door; DR-21 with SP-02 as per the Specifications	Nos	3		By Client			By Client
6	Removal and disposal of existing rug and dispose as per the Client Instruction	Item	1		By Client			By Client
7	Removal and disposal of existing feature wall attached to column 1800x1500 and dispose as per the Client Instruction	Nos	2	1,107.00	2,214.00		1,107.00	2,214.00
	Carried to collection				**54,654.00**			**53,362.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 2 - SITE WORK							
	Demolitions and Alterations							
1	Removal and disposal of existing wall frame dispose as per the Client Instruction, Pre Function area.	Nos	1		By Client			By Client
	Carried to collection				-			

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 2 - SITE WORK **Additional Items** Any items that may not be covered elsewhere in the Bills of Quantities which the Tenderer deemed to be necessary in order to carry out the works in full compliance with the drawings and specifications must be itemized and priced below:							
	Carried to collection				-			

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 2 - SITE WORK							
	Collection							
	Page 1/2				13,969.00			13,969.00
	Page 2/2				4,518.00			4,518.00
	Page 3/2				1,786.00			1,786.00
	Page 4/2				15,520.00			14,168.00
	Page 5/2				54,654.00			53,362.00
	Page 6/2				-			-
	Carried to Summary				**90,447.00**			**87,803.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 3 - FINISHES							
	BACKGROUNDS							
	FINISHINGS							
	Wall Finishes							
	Making goods of existing finishes							
1	Making good of existing wall finishes to receive new finishes ***Note - Guest room corridor area reduced as discussed during the meeting at Rove.***	m2	**3,552**	12.00	42,624.00	Making good of existing wall finishes to receive new finishes	12.00	42,624.00
	Reception Area							
	Paint finish							
2	Paint to the wall (PNT-02); Apply Fenomastic my home smooth paint on wall , white RAL 9010	m2	194	27.00	5,238.00		27.00	5,238.00
3	Paint to the wall (PNT-03); Apply Catalyzed Paint on MDF in Blue on wall , RAL 240 50 20	m2	19	88.00	1,672.00		88.00	- 1,672.00
4	Paint to the wall (PNT-01); Apply Grey special paint on wall in ZEB/ROVE- 01/LS-CR-SM Color NCS S 1500-N	m2	156	177.00	27,642.09		177.00	- 27,642.09
5	Paint to the wall (PNT-07); Apply Fenomastic My Home Smooth Paint on Wall - Blue RAL 240 50 20	m2	65	27.00	1,755.00		27.00	- 1,755.00
6	Paint to the wall (PNT-06); Apply Fenomastic My Home Smooth Paint on Wall - Peach RAL 3012	m2	56	27.00	1,512.00		27.00	- 1,512.00
7	Paint to the wall (PNT-15); Apply Fenomastic My Home Smooth Paint on Wall Yellow RAL 1032	m2	12	27.00	324.00		27.00	- 324.00
	Carried to Summary				**80,767.09**			**80,767.09**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 3 - FINISHES							
	Wall Finishes							
	Wall Line Marking							
1	Paint to the wall (PNT-03); Apply Catalyzed Paint on MDF in Blue on wall , RAL 240 50 20 (Line height 150mm)	m	24	88.00	2,112.00		88.00	2,112.00
2	Paint to the wall (PNT-07); Apply Fenomastic My Home Smooth Paint on Wall - Blue RAL 240 50 20 (Line heigh 125mm)	m	9	17.00	153.00		17.00	153.00
3	Paint to the wall (PNT-06); Apply Fenomastic My Home Smooth Paint on Wall - Peach RAL 3012 (Line Width 501mm)	m	9	22.00	198.00		22.00	198.00
	Luggage Room							
1	Paint to the wall (PNT-18); Apply Fenomastic My Home Smooth Paint on Wall - Mint NCS S 2010-B30G, Assumed Height 6000mm	m2	154	27.00	4,158.00		27.00	4,158.00
2	Paint to the wall (PNT-08); Apply Fenomastic My Home Smooth Paint on Wall - Light Red NCS S 2040-Y70R, Assumed Height 3000mm	m2	2	27.00	54.00		27.00	54.00
	Carried to Summary				**6,675.00**			**6,675.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 3 - FINISHES							
	Wall Finishes							
	Lobby Lounge							
1	Paint to the wall (PNT-02); Apply Fenomastic My Home Smooth Paint on Wall - Off White RAL 9010	m2	87	27.00	2,349.00		27.00	2,349.00
2	Paint to the wall (PNT-10); Apply Dark Grey RAL 7021	m2	14	27.00	378.00		27.00	378.00
3	Paint to the wall (PNT-12.A); Apply Interior Emulsion Paint on Gypsum White RAL 9002 paint on Brick	m2	31	27.00	837.00		27.00	837.00
4	Paint to the wall (PNT-14); Apply concrete look special paint, ZEB/RP- 08/LS-CR Color NCS S 1500-N	m2	192	177.00	33,984.00		177.00	33,984.00
5	Paint to the wall (PNT-15); Apply Catalyzed paint, Fenomastic My Home Smooth Paint on Wall Yellow RAL 1032	m2	10	27.00	270.00		27.00	270.00
6	Paint to the wall (PNT-17); Apply paint, Fenomastic My Home Smooth Paint on Wall - Light Grey RAL 7030	m2	26	27.00	702.00		27.00	702.00
7	Paint to the wall (PNT-29); Apply Catalyzed Paint on MDF in Terracotta NCS S 4550-Y50R	m2	28	88.00	2,464.00		88.00	2,464.00
8	Paint to the wall (SP-12); Apply Vinyl wrap with terracotta NCS S 4550-Y50 R	m2	27		By Client			
	Wall Line Marking							
9	Paint to the wall (PNT-03); Apply Catalyzed Paint on MDF in Blue on wall , RAL 240 50 20 (Line heigh 50mm)	m	12	88.00	1,056.00		88.00	1,056.00
10	Paint to the wall (PNT-29); Apply Catalyzed Paint On MDF in Terracotta NCS S 4550-Y50R (Line heigh 50mm)	m	12	88.00	1,056.00		88.00	1,056.00
11	Existing metal frame finish with (PNT-10); Apply dark grey RAL 7021.	m	11	59.00	649.00		59.00	649.00
	Carried to Summary				**43,745.00**			**43,745.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 3 - FINISHES							
	Wall Finishes							
	Lift, Stairs and Circulation Area (GF)							
1	Paint to the wall (PNT-02); Apply Fenomastic My Home Smooth Paint on Wall - Off White RAL 9010	m2	33	27.00	891.00		27.00	891.00
2	Paint to the wall (PNT-29); Apply Catalyzed Paint on MDF in Terracotta NCS S 4550-Y50R	m2	20	88.00	1,760.00		88.00	1,760.00
3	Vinyl Wrap to the wall (SP-01); Apply vinyl wrap peach RAL 3012.	m2	60		By Client			-
4	Vinyl Wrap to the wall (SP-05); Apply vinyl wrap blue RAL 2405020.	m2	5		By Client			
5	Vinyl Wrap to the wall (SP-06); Apply vinyl wrap light blue NCS S 1010-B	m2	30		By Client			
6	Vinyl Wrap to the wall (SP-12); Apply vinyl wrap Terracotta NCS S 4550-Y50R to architrave	m	36		By Client			
	Meeting room, Podcast and Break room							
7	Paint to the wall (PNT-02); Apply Fenomastic My Home Smooth Paint on Wall - Off White RAL 9010	m2	106	27.00	2,862.00		27.00	2,862.00
8	Paint to the wall (PNT-03); Apply Catalyzed Paint on MDF in Blue on wall , RAL 240 50 20 (Line heigh 50mm)	m2	6	88.00	528.00		88.00	528.00
9	Paint to the wall (PNT-32); Apply Fenomastic My Home Smooth Paint on Wall - Grey RAL 7043	m2	100	27.00	2,700.00		27.00	2,700.00
10	Vinyl wrap (SP-01); Apply vinyl wrap with peach RAL 3012 Colour as per the specifications.	m2	91		By Client			
11	Vinyl wallcovering (WC-01); Apply York wallcovering crossing pattern neutral Colour- Vinyl-Non woven back as per the specifications.	m2	138	113.00	15,594.00		113.00	15,594.00
	Carried to Summary				**24,335.00**			**24,335.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 3 - FINISHES							
	Wall Finishes							
	Lift, Stairs and Circulation Area (MZ)							
1	Paint to the wall (PNT-02); Apply Fenomastic My Home Smooth Paint on Wall - Off White RAL 9010	m2	164	27.00	4,433.75		27.00	4,433.75
2	Vinyl Wrap to the wall (SP-01); Apply vinyl wrap peach RAL 3012.	m2	30		By Client			-
3	Vinyl Wrap to the wall (SP-06); Apply vinyl wrap light blue NCS S 1010-B	m2	30		By Client			-
4	Vinyl Wrap to the wall (SP-12); Apply vinyl wrap Terracotta NCS S 4550-Y50R to architrave	m	42		By Client			
5	Vinyl Wrap to the lift car door (SP-01); Apply vinyl wrap peach RAL 3012.	m2	12		By Client			
	Pre-function area							
6	Paint to the wall (PNT-02); Apply Fenomastic My Home Smooth Paint on Wall - Off White RAL 9010	m2	102	27.00	2,757.24		27.00	2,757.24
7	Paint to the wall (PNT-06); Apply Fenomastic My Home Smooth Paint on Wall - Peach RAL 3012	m2	5	27.00	141.75		27.00	141.75
8	Paint to the wall (PNT-07); Apply Fenomastic My Home Smooth Paint on Wall - Blue RAL 240 50 20	m2	9	27.00	249.21		27.00	249.21
9	Paint to the wall (PNT-14); Apply concrete look special paint, ZEB/RP- 08/LS-CR Color NCSS1500-N	m2	155	177.00	27,390.75		177.00	27,390.75
10	Paint to the wall (PNT-18); Apply Fenomastic My Home Smooth Paint on Wall - Mint NCS S 2010-B30G, Assumed Height 6000mm	m2	4	27.00	102.33		27.00	102.33
	Carried to Summary				**35,075.03**			**35,075.03**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 3 - FINISHES							
	Wall Finishes							
	Pool Deck							
1	Supply and installation Shower column including of cement board lining, supported with and including steel tubes connected to existing floor with steel baseplate and anchor bolts, to form new shower column, as per the specifications and DWG; ZBR-DT-DRG-ID-07000-022 , Area (7 m2)	Item	1	5,619.00	5,619.00		5,619.00	5,619.00
2	Paint to the wall (PNT-36); apply outdoor wall paint in RAL 7044 as per the specifications.	m2	151	32.00	4,832.00		32.00	4,832.00
3	Supply and installation of glossy porcelain tile (TL-04.A/ TL-04.B/ TL-04.C/ TL.04.D/ TL-04.E/ TL-04.F/ TL-04.G) finish, on cement board (measured separately) as per the specifications.	m2	7	lumpsum	4,650.00		lumpsum	4,650.00
4	Supply and fix stainless steel tile edge trim, on exposed edges, at shower column	m	12	82.00	984.00		82.00	984.00
	Washroom (MZ)							
1	Paint to the wall (PNT-07); apply Fenomastic My Home Smooth Paint on wall - Blue RAL 240 50 20 as per the specifications.	m2	27	27.00	733.02		27.00	733.02
2	Vinyl Sticker to the wall (ACC-20); Apply Firefighter Vinyl sticker SP-05 as per the specifications.	Item	1		By Client			
	Carried to Summary				**16,818.02**			**16,818.02**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 3 - FINISHES							
	Wall Finishes							
	Guest Room Corridors Quantity calculated for 14 Floors.							
1	Paint to the wall (PNT-02); Apply Fenomastic My Home Smooth Paint on Wall - Off White RAL 9010.	m2	-	0.00	Excluded as per PTC from client			Excluded as per PTC from client
2	Vinyl Wrap to the wall (SP-01); Apply vinyl wrap peach RAL 3012.	m2	420		By Client			By Client
3	Vinyl Wrap to the wall (SP-06); Apply vinyl wrap light blue NCS S 1010-B	m2	420		By Client			By Client
4	Vinyl Wrap to the wall (SP-12); Apply vinyl wrap Terracotta NCS S 4550-Y50R to architrave (Width 50mm) in lift lobby and lift door.	m	594		By Client			By Client
5	Vinyl Wrap to the wall (SP-12); Apply vinyl wrap Terracotta NCS S 4550-Y50R to architrave above opening	m2	224		By Client			By Client
6	Vinyl Wrap to the lift car door (SP-12); Apply apply vinyl wrap Terracotta NCS S 4550-Y50R to life doors	m2	167		By Client			By Client
	Carried to Summary				-			-

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 3 - FINISHES							
	Floor Finishes							
	Making goods of existing finishes							
1	Making good of existing floor finishes to receive new finishes	m2	-	36.00	Excluded as per PTC from client		36.00	Excluded as per PTC from client
2	Screed (depending on site condition including surface preparation and all necessary accessories for lobby lounge.	m2	20	77.00	1,540.00		77.00	1,540.00
	Lobby Lounge							
3	Supply and installation of Glazed Porcelain Tile (TL-03) finish as per the specifications.	m2	20	415.00	8,300.00		415.00	8,300.00
	Tech Hub							
4	Supply and installation of Carpet (CPT-05) as per the specifications.	m2	15		By Client			By Client
5	Supply and installation of Floor metal profile ,transition strip (Brushed stainless steel) (MT-24) as per the specifications.	m2	2	88.00	132.00		88.00	132.00
	Meeting room, Podcast and Break room							
6	Supply and installation of Carpet tile as design (CPT-02.A - K) as per the specifications and Dwg; ZBR-01-DRG-ID .	m2	365		By Client			By Client
	Pre-function area							
7	Supply and installation of Bespoke Printed Carpet (CPT-01) as per the specifications.	m2	47		By Client			By Client
8	Supply and installation of Floor metal profile ,transition strip (Brushed stainless steel) (MT-24) as per the specifications.	m	25	88.00	2,228.16		88.00	2,228.16
	Carried to Summary				**12,200.16**			**12,200.16**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 3 - FINISHES							
	Floor Finishes							
	Pool deck							
1	Deep clean/ polish existing tiled floor	m2	631	Lumpsum	18,930.00		Lumpsum	18,930.00
2	Paint finish on existing floor tiles (SP-04.A), as per the specifications	m2	27	106.00	2,862.00		106.00	2,862.00
3	Paint finish on existing floor tiles (SP-04.B), as per the specifications	m2	32	106.00	3,392.00		106.00	3,392.00
4	Paint finish on existing floor tiles (SP-04.C), as per the specifications	m2	11	106.00	1,166.00		106.00	1,166.00
5	Paint finish on existing floor tiles (SP-04.D), as per the specifications	m2	15	106.00	1,590.00		106.00	1,590.00
6	Paint finish on existing floor tiles (SP-04.E), as per the specifications	m2	12	106.00	1,272.00		106.00	1,272.00
7	Supply and installation of teakwood decking (WD-02), as per the specifications.	m2	4	Lumpsum	3,600.00		Lumpsum	3,600.00
	Carried to Summary				**32,812.00**			**32,812.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 3 - FINISHES							
	Ceiling Finishes							
	Making goods of existing finishes							
1	Making good of existing ceiling finishes to receive new finishes	m2	580	17.00	9,865.10		17.00	9,865.10
	Reception Area							
2	Supply and fix New portal ceiling as per the specification mentioned in the Dwg;ZBR-00-DRG-ID-01000-050	m2	17	656.00	11,152.00		656.00	11,152.00
3	Paint finish to ceiling (PNT-03); Apply Catalyzed Paint on reception area new portal ceiling in Blue RAL 240 50 20	m2	17	88.00	1,496.00		88.00	1,496.00
	Luggage Room							
4	Allowance for repainting existing ceiling (PNT-10); Apply Dark Grey RAL 7021 finish as per the specification.	m2	33	29.00	957.00		29.00	957.00
	Pre-function area							
5	Allowance for repainting exposed slab (PNT-10); Apply Dark Grey RAL 7021 finish as per the specification.	m2	201	54.00	10,870.20		54.00	10,870.20
6	Allowance for round shape hanging ceiling elements as per the drawings and specifications	Nos	6	2,336.00	14,016.00		2,336.00	14,016.00
	Carried to Summary				**48,356.30**			**48,356.30**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 3 - FINISHES							
	Ceiling Finishes							
	Lobby Lounge							
1	Allowance for repainting exposed slab (PNT-10); Apply Dark Grey RAL 7021 finish as per the specification.	m2	235	54.00	12,690.00		54.00	12,690.00
2	Allowance for repainting exposed slab (PNT-09); Apply smooth paint Light Red NCS S 2040 Y70R as per the specification.	m2	7	54.00	378.00		54.00	378.00
3	Paint finish to ceiling (PNT-03); Apply Catalyzed Paint on reception area new portal ceiling in Blue RAL 240 50 20	m2	10	88.00	880.00		88.00	880.00
	Metal ceiling features, as per drawings and specifications for Lobby Lounge							
1	Supply and installation of suspended ceiling with metal frame MT-08 as per the specifications.	Item	1	18,845.00	18,845.00		18,845.00	18,845.00
2	Supply and installation of suspended ceiling with metal frame MT-20 and SP-09 Forest Green (RAL 6011) acoustic Felt with led light and tassel detail hanging (LED light measured else where) finish as per the specifications	Item	1	26,000.00	26,000.00	Supply and installation of suspended ceiling with metal frame MT-20 with alternate fabric	24,500.00	24,500.00
3	Supply and installation of suspended ceiling with metal frame MT-02 and SP-10 Denim Blue (RAL 240 50 20) acoustic Felt with led light and tassel detail hanging (LED light measured else where) finish as per the specifications	Item	1	26,000.00	26,000.00	Supply and installation of suspended ceiling with metal frame MT-02 with alternate fabric	24,500.00	24,500.00
4	Supply and installation of suspended ceiling with metal frame MT-11 and SP-02 peach to match NCS S 1030-Y60R acoustic Felt with led light and tassel detail hanging (LED light measured else where) finish as per the specifications	Item	1	44,000.00	44,000.00	Supply and installation of suspended ceiling with metal frame MT-11 with alternate fabric	41,800.00	41,800.00
	Carried to Summary				**128,793.00**			**123,593.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 3 - FINISHES							
	Ceiling Finishes							
	Lobby Lounge							
1	Supply and installation of suspended ceiling with metal frame MT-09 as per the specifications.	Item	1	18,845.00	18,845.00		18,845.00	18,845.00
2	Supply and installation of suspended ceiling with metal frame MT-20 and SP-09 Forest Green RAL 6011 acoustic Felt with led light and tassel detail hanging (LED light measured else where) finish as per the specifications	Item	1	26,000.00	26,000.00	Supply and installation of suspended ceiling with metal frame MT-20 with alternate fabric	24,500.00	24,500.00
3	Supply and installation of suspended ceiling with metal frame MT-02 and MT-18 and SP-02 peach to match NCS S 1030-Y60R acoustic Felt with led light and tassel detail hanging (LED light measured else where) finish as per the specifications	Item	1	32,216.00	32,216.00	Supply and installation of suspended ceiling with metal frame MT-02 and MT-18 with alternate fabric	31,500.00	31,500.00
4	Supply and installation of suspended ceiling with metal frame MT-02 and SP-10 Denim Blue RAL 240 50 20 acoustic Felt with led light and tassel detail hanging (LED light measured else where) finish as per the specifications	Item	1	26,000.00	26,000.00	Supply and installation of suspended ceiling with metal frame MT-02 with alternate fabric	24,500.00	24,500.00
	Lift, Stairs and Circulation Area (MZ)							
5	Allowance for repainting exposed existing ceiling (PNT-10); Apply Dark Grey RAL 7021 finish as per the specification.	m2	60	54.00	3,240.00		54.00	3,240.00
	Gym							
6	Allowance for repainting exposed existing ceiling (PNT-24); Apply Fenomastic My Home Smooth paint on wall - Light Red NCS S 2040-Y70R finish as per the specification.	m2	72	54.00	3,888.00		54.00	3,888.00
7	Allowance for painting on existing lighting in light blue NCS S 1010-B finish as per the specification (100mm thick)	m	40	22.00	880.00		22.00	880.00
	Carried to collection				**111,069.00**			**107,353.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 3 - FINISHES							
	J7 - Signwriting							
	Luggage Room							
1	Supply and fix powder coated metal signage finish with metal in Terracotta NCS S 3060-Y7OR gloss finish circular metal frame(MT-15) and Perforated metal mesh in round shape (MT-14); Height 1400mm, finish as per the DWG; ZBR-DT-DRG-IF -D 07000-021	Item	1	7,841.00	7,841.00		7,841.00	7,841.00
	Lift Lobby and Circulation							
2	Supply and fixing Circular design Neon Signage finish with MT-14 and MT-15	Item	1	352.00	352.00		352.00	352.00
	Carried to collection				**8,193.00**			**8,193.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 3 - FINISHES							
	Additional Items							
	Any items that may not be covered elsewhere in the Bills of Quantities which the Tenderer deemed to be necessary in order to carry out the works in full compliance with the drawings and specifications must be itemized and priced below:							
1	Modification works to the existing ceiling inorder to fix new light fixtures and meeting room ceiling modifications	Item	1	20427	20,427.00		20427	20,427.00
	Lift, Stairs and Circulation Area (MZ)							
2	Paint to the wall (PNT-08); Apply Fenomastic Fenomastic My Home Smooth Paint on Wall - Light Red NCS S 2040 Y70R	m2	35	26	910.00		26	910.00
3	Removal of wall covering at Luggage room	Item	1	2100	2,100.00		2100	2,100.00
	Carried to collection				**23,437.00**			**23,437.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	Description	Unit	Quantity	Rate AED	Total AED	Description	Rate AED	Total AED
	BILL NO. 3 - FINISHES							
	Collection							
	Page 1/3				80,767.09			80,767.09
	Page 2/3				6,675.00			6,675.00
	Page 3/3				43,745.00			43,745.00
	Page 4/3				24,335.00			24,335.00
	Page 5/3				35,075.03			35,075.03
	Page 6/3				16,818.02			16,818.02
	Page 7/3				-			-
	Page 8/3				12,200.16			12,200.16
	Page 9/3				32,812.00			32,812.00
	Page 10/3				48,356.30			48,356.30
	Page 11/3				128,793.00			123,593.00
	Page 12/3				111,069.00			107,353.00
	Page 13/3				8,193.00			8,193.00
	Page 14/3				23,437.00			23,437.00
	Carried to Summary				**572,275.60**			**563,359.60**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	Description	Unit	Quantity	Rate AED	Total AED	Description	Rate AED	Total AED
	BILL NO. 4 - FURNISHINGS Supply and fixing of furnishings including all necessary accessories and all ancillary works as specified. Reception Area							
1	Supply New side Table (FR-04.A) finish with powder coated Aluminium in NCS S 2010-B30G as per the specifications. Dimension 400mm (L) X 455mm (H)	Nos	1	2,826.00	2,826.00	Supply New side Table (FR-04.A) finish in fiberglass.design similar to image. Dimension 400mm (L) X 455mm (H)	2,307.00	2,307.00
2	Supply New side Table (FR-04.B) finish with powder coated Aluminium in NCS S 1010-B as per the specifications. Dimension 400mm (L) X 455mm (H)	Nos	2	2,826.00	5,652.00	Supply New side Table (FR-04.B) finish in fiberglass.design similar to image. Dimension 400mm (L) X 455mm (H))	2,307.00	4,614.00
3	Supply New side Table (FR-04.C) finish with powder coated Aluminium in RAL 5001 as per the specifications. Dimension 400mm (L) X 455mm (H)	Nos	1	2,826.00	2,826.00	Supply New side Table (FR-04.C) finish in fiberglass.design similar to image. Dimension 400mm (L) X 455mm (H)	2,307.00	2,307.00
4	Supply New Pouf (FR-03.A) finish with Rho ottoman with open chain stitch detail in Fabric Upholstery: FB-06 Top Stitch: FB-11as per the specifications. Dimension 500mm (L) X 495mm (H)	Nos	1	2,056.00	2,056.00	Supply New Pouf (FR-03.A) fabric upholstered with open chain stitch. Dimension 500mm (L) X 495mm (H)	1,839.00	1,839.00
5	Supply New Pouf (FR-03.B) finish with Rho ottoman with open chain stitch detail in Fabric Upholstery: FB-06 Top Stitch: FB-12 as per the specifications. Dimension 500mm (L) X 495mm (H)	Nos	1	2,056.00	2,056.00	Supply New Pouf (FR-03.B) fabric upholstered with open chain stitch. Dimension 500mm (L) X 495mm (H)	1,839.00	1,839.00
6	Supply New Pouf (FR-03.C) finish with Rho ottoman with open chain stitch detail in Fabric Upholstery: FB-06 Top Stitch: FB-13 as per the specifications. Dimension 500mm (L) X 495mm (H)	Nos	1	2,056.00	2,056.00	Supply New Pouf (FR-03.C) fabric upholstered with open chain stitch. Dimension 500mm (L) X 495mm (H)	1,839.00	1,839.00
7	Supply New Pouf (FR-03.D) finish with Rho ottoman with open chain stitch detail in Fabric Upholstery: FB-06 Top Stitch: FB-14 as per the specifications. Dimension 500mm (L) X 495mm (H)	Nos	1	2,056.00	2,056.00	Supply of Pouf (FR-03.D) fabric upholstered with open chain stitch. Dimension 500mm (L) X 495mm (H)	1,839.00	1,839.00
	Carried to Summary				**19,528.00**			**16,584.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 4 - FURNISHINGS							
	Reception Area							
1	Supply Communal Table (JN-02) finish with WD-01.B - Solid Oak Timber, Powder coated Metal (MT-22 & MT-02) , Metal Trim (MT-20) and Tiles (TL-02) per the specifications. Dimension; 3200mm(L) X 1000mm(W) X 1241mm(H)	Nos	1	15,127.00	15,127.00		15,127.00	15,127.00
2	Supply Communal Table (JN-02) finish with WD-01.B - Solid Oak Timber, Powder coated Metal (MT-22 & MT-02) , Metal Trim (MT-20) and Tiles (TL-02) per the specifications. Dimension; 2600mm (L) X 1000mm (W) X 810mm(H)	Nos	1	12,993.00	12,993.00		12,993.00	12,993.00
3	Supply Nerd High Stool (FR-01.B) finish with RAL 060 50 30 as per the specifications. Dimension; 440mm (W) X 890mm (H) X 450mm (D)	Nos	8	2,972.00	23,776.00	Supply High Stool (FR-01.B) in wooden finish design similar as per image.	2,541.00	20,328.00
4	Supply L'ecorce Dining Stool (FR-02.A) finish with Solid Wood Stained to match RAL 1032 and Upholstery in FB-14 as per the specifications. Dimension; 460mm (W) X 520mm (H) X 500mm (D)	Nos	2	7,571.00	15,142.00	Supply Custom made Dining Stool (FR-02.A) finish with Solid Wood Stained to match RAL 6009 and Upholstery in fabric design similar to the image.	2,793.00	5,586.00
5	Supply L'ecorce Dining Stool (FR-02) finish with Solid Wood Stained to match RAL 6009 and Upholstery in FB-15 as per the specifications. Dimension; 460mm (W) X 520mm (H) X 500mm (D)	Nos	4	7,747.00	30,988.00	SSupply Custom made Dining Stool (FR-02) finish with Solid Wood Stained to match RAL 6009 and Upholstery in fabric design similar to the image.	2,793.00	11,172.00
6	Supply hardwired Table Lamp with embroidery text (LI-02.B) finish with Powder Coated Metal Base in MT-12 Fabric Lamp Shade : FB-06 as per the specifications. Dimension; 491mm (W) X 1419mm (H) X 385mm (D)	Nos	2	0.00	Included in Light section			-
	Carried to Summary				**98,026.00**			**65,206.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 4 - FURNISHINGS							
	Reception Area							
1	Supply and fixing Cladding to existing ATM machine (AP-02) finish as per the specifications.	Item			Removed as per clients meeting			Removed as per clients meeting
2	Supply of luggage Storage (JN-21) finish including MT-02, MT-04 and MT-18 as per the specifications.	Item	1	13,271.00	13,271.00		13,271.00	13,271.00
3	Supply of printed rug (RUG-01.A) finish as per the specifications.	m2	22		By Client			By Client
4	Supply of printed rug (RUG-01.B) finish as per the specifications.	m2	7		By Client			By Client
	Lobby Lounge							
5	Supply of Lobby lounge bench (FR-21 B) upholstered in FB-23 and steel frame in MT-08.A as per the specifications. Dimension; 2200mm (L) x 580mm (H)	Nos	1	13,076.00	13,076.00	Supply of bench (FR-21 B) with upholstered fabric and metal powder coated finish. Design similar to the image.	7,047.00	7,047.00
6	Supply of Console (FR-91) Powder coated metal to match MT-11 as per the specifications.	Nos	1	3,480.00	3,480.00	Supply of Console (FR-91) Powder coated metal design similar to the image.	3,260.00	3,260.00
7	Supply of PLUS classic modular Sofa (FR-05 D) and Colour FB-06 ,as per the specifications. Dimensions 1240 mm (L) x 340 mm (W) x 680mm (H)	Nos	8		168,496.00	Supply of classic modular Sofa (FR-05 D) fabric finish seat and backrest design similar to the image.		94,677.00
8	Supply of PLUS classic modular Sofa (FR-05 F) and Colour FB-06 ,as per the specifications. Dimensions 1180 mm (L) x 940 mm (W) x 400mm (H)	Nos	1	0.00	included in item 7	Supply of classic modular Sofa (FR-05 F) fabric finish seat and backrest design similar to the image.		
9	Supply of PLUS classic modular Sofa (FR-05 A) and Colour FB-06 ,as per the specifications. Dimensions 1240 mm (L) x 940 mm (W) x 400mm (H)	Nos	3	0.00	included in item 7	Supply of classic modular Sofa (FR-05 A) fabric finish seat and backrest design similar to the image.		
	Carried to Summary				**198,323.00**			**118,255.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 4 - FURNISHINGS							
	Lobby Lounge							
1	Supply of PLUS classic modular Sofa (FR-05 B) and Colour FB-06 ,as per the specifications. Dimensions 940 mm (L) x 640 mm (W) x 400mm (H)	Nos	3		included in item 7	Supply of classic modular Sofa (FR-05 B) fabric finish seat and backrest design similar to the image.		included in item 7
2	Supply of PLUS classic modular Sofa (FR-05 C) and Colour FB-06 ,as per the specifications. Dimensions 940 mm (L) x 480 mm (W) x 470mm (H)	Nos	3		included in item 7	Supply of classic modular Sofa (FR-05 C) fabric finish seat and backrest design similar to the image.		included in item 7
3	Supply of PLUS classic modular Sofa (FR-05 H) and Colour FB-16 ,as per the specifications. Dimensions 940 mm (L) x 480 mm (W) x 470mm (H)	Nos	1		included in item 7	Supply of classic modular Sofa (FR-05 H)fabric finish seat and backrest design similar to the image.		included in item 7
4	Supply of PLUS classic modular Sofa (FR-05 E) and Colour FB-06 ,as per the specifications. Dimensions 1240 mm (L) x 640 mm (W) x 400mm (H)	Nos	1		included in item 7	Supply of classic modular Sofa (FR-05 E) fabric finish seat and backrest design similar to the image.		included in item 7
5	Supply of PLUS classic modular Sofa (FR-05 G) and Colour FB-06 ,as per the specifications. Dimensions 940 mm (L) x 640 mm (W) x 400mm (H)	Nos	1		included in item 7	Supply of classic modular Sofa (FR-05 G) fabric finish seat and backrest design similar to the image.		included in item 7
6	Supply of Side table (FR-14) with powder coated metal in white Colour YO T80,as per the specifications. Dimensions 500 mm (Dia) x 700mm (H)	Nos	1	3,695.00	3,695.00	Supply of Side table (FR-14) with powder coated metal in white Colour.Design similar to the image.	1,576.00	1,576.00
7	Supply of Morosco - Ottoman Lounge Chair (FR-09C) with Seat -FB-06, Base and Back -FB-20,as per the specifications. Dimensions 825mm (W) x 675 mm (D) x 755mm (H)	Nos	5	11,324.00	56,620.00	Supply of Swivel chair (FR-08) finish with Powder coated Aluminum frame, Woven in polyester rope and cushion included with PU Foam design similar to the image.	4,063.00	20,315.00
8	Supply of Morosco - Ottoman Lounge Chair (FR-09D) with Seat -FB-20, Base and Back -FB-20,as per the specifications. Dimensions 825mm (W) x 675 mm (D) x 755mm (H)	Nos	5	11,044.00	55,220.00	Supply of Lounge Chair (FR-09D) Upholstered seat and back,metal powdercoated legs.	4,063.00	20,315.00
	Carried to Summary				**115,535.00**			**42,206.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 4 - FURNISHINGS							
	Lobby Lounge							
1	Supply of Free standing table lamp (LI-02.A) with cotton fabric FB-16, powder coated metal base in MT-12,as per the specifications. Dimensions 1419mm (H) x 491 mm (W)	Nos	4	0.00	Included in light section			Included in light section
2	Supply of Coffee table (FR-06 B) finish with top in solid oak and black steel base as per the specifications. Dimensions; 1200mm x(L) x 600mm (W) x 420mm (H)	Nos	2	3,016.00	6,032.00	Supply of Coffee table (FR-06 B) finish with top in solid oak and black steel base . Design a similar to the image.	2,701.00	5,402.00
3	Supply of Coffee table (FR-06 A) finish with top in wood veneer WD-01 A, Base powder coated metal MT-19 as per the specifications. Dimensions; 1200mm x(L) x 600mm (W) x 420mm (H)	Nos	2	1,972.00	3,944.00	Supply of Coffee table (FR-06 A) finish with top in wood veneer , Base powder coated metal design similar to image.	1,864.00	3,728.00
4	Supply of Rho ottoman pouf with open chain stitch details (FR-03.H) finish with fabric upholstery-FB-17 and top stitch - FB-11 as per the specifications. Dimensions; 500mm x(Dia) x 495mm (H)	Nos	1	2,774.00	2,774.00	Supply of pouf (FR-03.H) fabric upholstered with open chain stitch.	1,839.00	1,839.00
5	Supply of Side table (FR-31) with powder coated steel in Dark Green, as per the specifications. Dimensions; 562 mm (L) x 340mm (W) x 605mm (H)	Nos	1	2,507.00	2,507.00	Supply of Side table (FR-31) with powder coated steel in Dark Green,	1,827.00	1,827.00
6	Supply of bench (FR-21 A) with upholstered in FB-22, Steel frame in MT-15,as per the specifications. Dimensions; 2200 mm (L) x 580mm (H)	Nos	1	13,076.00	13,076.00	Supply of bench (FR-21 A) with upholstered fabric and metal powder coated finish. Design similar to the image.	7,047.00	7,047.00
7	Supply of Alva Armchair (FR-07) with the fabric FB-18 ,as per the specifications. Dimensions; 1190mm (W) x 790mm (D) x 780mm (H)	Nos	4	8,832.00	35,328.00	Supply of Custom made Armchair (FR-07) with the fabric upholstered and metal frame. design similar to the image.	5,350.00	21,400.00
	Carried to Summary				**63,661.00**			**41,243.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 4 - FURNISHINGS							
	Lobby Lounge							
1	Refurbish existing Coffee table (FR-15) in SP-13 as per the specifications. Dimensions; 1200mm x(L) x 600mm (W) x 420mm (H)	Nos	2	1,377.00	2,754.00		1,377.00	2,754.00
2	Supply of Coffee table (FR-11) finish with powder coated Aluminium in NCS S 2010-B30G as per the specifications. Dimensions; 920mm x(Dia) x 450mm (H)	Nos	2	3,155.00	6,310.00	Supply of Coffee table (FR-11) finish with powder coated metal. Design similar to the image.	3,085.50	6,171.00
3	Supply of printed rug (RUG-03) finish as per the specifications.	m2	65		By Client			
4	Supply of printed rug (RUG-02) finish as per the specifications.	m2	20		By Client			
5	Supply of Rho ottoman pouf with open chain stitch details (FR-03.G) finish with fabric upholstery-FB-12 and top stitch - FB-16 as per the specifications. Dimensions; 500mm x(Dia) x 495mm (H)	Nos	1	2,926.00	2,926.00	Supply of pouf (FR-03.G) finish fabric upholstered with open chain stitch. Dimensions; 500mm x(Dia) x 495mm (H)	1,839.00	1,839.00
6	Supply of Rho ottoman pouf with open chain stitch details (FR-03.F) finish with fabric upholstery-FB-19 and top stitch - FB-16 as per the specifications. Dimensions; 500mm x(Dia) x 495mm (H)	Nos	1	2,774.00	2,774.00	Supply of pouf (FR-03.F) fabric upholstered with open chain stitch. Dimensions; 500mm x(Dia) x 495mm (H)	1,839.00	1,839.00
7	Supply hardwired Table Lamp with embroidery text (LI-02.B) finish with Powder Coated Metal Base in MT-12 Fabric Lamp Shade : FB-06 as per the specifications. Dimension; 491mm (W) X 1419mm (H) X 385mm (D)	Nos	3	0.00	Included in light section			
	Carried to Summary				**14,764.00**			**12,603.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 4 - FURNISHINGS							
	Lobby Lounge							
1	Supply of Swivel chair (FR-08) finish with Powder coated Aluminium frame, Woven in polyester rope and cushion included with D28PU Foam as per the specifications. Dimensions; 580mm x(W) x 640mm (D) x 750mm (H)	Nos	5	11,176.00	55,880.00	Supply of Swivel chair (FR-08) finish with Powder coated Aluminum frame, Woven in polyester rope and cushion included with PU Foam design similar to the image.	2,600.00	13,000.00
2	Supply of Communal Console (JN-06 A) finish with ST-02 Engineered stone table top, MT-04 Metal Mesh, and Frame MT-02 as per the specifications and refer to the DWG; ZBR-DT-DRG-ID 05000-005 Dimension; 3060mm (L) x 600mm (W) x 680mm (Overall Height)	Nos	1	11,615.00	11,615.00		11,615.00	11,615.00
3	Supply of Communal Table (JN-06 B) finish with Solid oak timber WD-01.B table top and structure, finish as per the specifications and refer to the DWG; ZBR-DT-DRG-ID 05000-006 Dimension; 3270mm (L) x 1075mm (W) x 750mm (Overall Height)	Nos	1	18,401.00	18,401.00		18,401.00	18,401.00
4	Supply of Morosco - Ottoman Lounge Chair (FR-09B) with Seat -FB-11, Base and Back -FB-20,as per the specifications. Dimensions 890mm (W) x 550 mm (D) x 730mm (H)	Nos	2	11,044.00	22,088.00	Supply of Lounge Chair (FR-09B) Upholstered seat and back,metal powdercoated legs. Dimensions; 865mm x(W) x 815mm (D) x 732mm (H)	4,063.00	8,126.00
5	Supply of Tulou coffee side table (FR-96) with powder metal coated steel in black paint finish, as per the specifications. Dimensions; 550 mm (Dia) x 350mm (H)	Nos	3	1,277.00	3,831.00	Supply of coffee side table (FR-96) with powder metal coated steel in black paint finish, as per the specifications. Dimensions; 550 mm (Dia) x 350mm (H)	1,173.00	3,519.00
	Carried to Summary				**111,815.00**			**54,661.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 4 - FURNISHINGS							
	Lobby Lounge							
1	Supply of Console (JN-04) with ST-02 Gray stone top finish, MT-02 and MT-07 powder coated metal mesh and IM-03 as per the specifications and DWG; ZBR-DT-DRG-ID 05000-003. Dimensions 3060mm (L) x 985 mm (W) x 750mm (H)	Nos	1	12,665.00	12,665.00		12,665.00	12,665.00
2	Supply of Metal shelf (JN-05) with powder coated metal mesh in peach MT-11 as per the specifications and DWG; ZBR-DT-DRG-ID 05000-004. Dimensions 1494mm (L) x 540 mm (W) x 3770mm (H)	Nos	1	14,243.00	14,243.00		14,243.00	14,243.00
3	Supply of Root coffee side table (FR-10) with Black PU-stained oak veneer top and black powder coated steel base, as per the specifications. Dimensions; 1600mm (L) x 500mm (W) x 320mm (H)	Nos	1	7,994.00	7,994.00	Supply of Root coffee side table (FR-10) with Black PU-stained oak veneer top and black powder coated steel base,	4,340.00	4,340.00
4	Supply of Accent Chair (FR-18) (4807 Painho Chair) with Powder coated Aluminium Frame, Aluminium woven back seat and acrylic fabrics as per the specifications. Dimensions; 620mm (W) x 570mm (D) x 880mm (H)	Nos	2	9,159.00	18,318.00	Supply of Chair (FR-18) with Powder coated Aluminum Frame, Aluminum woven back seat and acrylic fabrics . Design similar to the image.	4,882.00	9,764.00
5	Supply of Stool (FR-54) Base finish with Silky Concrete finish and top Fabric upholstered as per the specifications. Dimensions; 400mm (Dia) x 420mm (H)	Nos	2	2,756.00	5,512.00	Supply of Stool (FR-54) fiberglass finish in fiberglass finish top fabric upholstery. Design similar to the image.	2,648.00	5,296.00
6	Supply of Stool (FR-53) Base finish with Silky Concrete finish and top painted in PNT-04 as per the specifications. Dimensions; 360mm (Dia) x 450mm (H)	Nos	1	1,694.00	1,694.00	Supply of Stool (FR-53) in fiberglass finish design similar to the image.	1,573.00	1,573.00
	Carried to Summary				**60,426.00**			**47,881.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 4 - FURNISHINGS Lobby Lounge							
1	Refurbishing existing armchair (FR-17), seat upholstered with FB-13, Cushion FB-21 and Legs powder coated in MT-23 as per the specifications.	Nos	2	961.00	1,922.00	Refurbishing existing armchair (FR-17), seat upholstered in fabric, including 1 no small cushion and Legs powder coated.	614.00	1,228.00
2	Supply of Coffee Table (FR-19), with ST-02 for Table Top and WD-01 B for Base as per the specifications. Dimension; 800mm (W) x 650mm (H)	Nos	2	2,134.00	4,268.00	Supply of Coffee Table (FR-19), Table Top and base in wood. Design similar to the image, Dimension; 800mm (W) x 650mm (H)	2,021.00	4,042.00
3	Refurbishment of existing Built in Sofa (FR-22), with Backrest upholstery-FB-24, Piping FB-25, Seat Upholstery FB-25 , piping -FB-24 as per the specifications.	Nos	1	8,785.00	8,785.00	Refurbishment of existing Built in Sofa (FR-22), with Backrest, Piping and, Seat Upholstery in fabric finish. Design similar to the image	3,401.00	3,401.00
4	Supply of Morosco Ottoman chair (FR-09 D), with Seat - FB-20, Base & Back-FB-20 as per the specifications. Dimension; 825mm (W) x 675mm (D) x 755mm (H)	Nos	4	11,044.00	44,176.00	Supply of Lounge Chair (FR-09D) Upholstered seat and back,metal powdercoated legs. Dimensions; 865mm x(W) x 815mm (D) x 732mm (H)	4,063.00	16,252.00
5	Supply and fixing of Metal cladding (JN-10) to Tech Hub, finish with MT-08 powder Coated Metal in yellow, MT-08.A powder coated metal mesh in yellow as per the specification.	m2	45	761.00	34,245.00		761.00	34,245.00
6	Supply of Rho ottoman pouf with open chain stitch details (FR-03.I) finish with fabric upholstery-FB-16 and top stitch - FB-11 as per the specifications. Dimensions; 500mm x(Dia) x 495mm (H)	Nos	2	2,926.00	5,852.00	Supply of pouf (FR-03.I) fabric upholstered with open chain stitch. Dimensions; 500mm x(Dia) x 495mm (H)	1,839.00	3,678.00
	Carried to Summary				**99,248.00**			**62,846.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 4 - FURNISHINGS							
	Lobby Lounge							
1	Supply of Console Table with Shelf (JN-07) finish shelf with WD-01.A , MT-11 Powder Coated Metal, Console table top -ST-02, MT-02 and MT-07 Metal mesh as per the specifications and DWG; ZBR-DT-DRG-ID 05000-007. Dimensions; 3075mm (L) x 1300mm (Overall W) x 3200mm (H)	Nos	1	21,794.00	21,794.00		21,794.00	21,794.00
2	Supply of Communal table (JN-08) finish with ST-01 Terracotta Hollow bricks, Top finish with ST-02 Concrete, MT-20 Powder coated metal and TL-02 as per the specifications and DWG; ZBR-DT-DRG-ID 05000-008 Dimensions; 4800mm (L) x 1000mm (Overall W) x 1050mm (H)	Nos	1	31,353.00	31,353.00		31,353.00	31,353.00
3	Supply of Nerd High stool (FR-01.B) finish with RAL 060 50 30 as per the specifications. Dimensions; 440mm (W) x 890mm (H) x 450mm (D)	Nos	12	2,922.00	35,064.00	Supply High Stool (FR-01.B) in wooden finish design similar as per image. Dimension; 440mm (W) X 890mm (H) X 450mm (D)	2,541.00	30,492.00
4	Supply of TV Wall (JN-09) , Metal shelf and shelf frame finish with MT-09 Powder coated metal in Blue, MDF Shutter PNT-04 , including MT -11 Skirting as per the specifications and DWG; ZBR-DT-DRG-ID 05000-009 Dimensions; 7000mm (L) x 360mm (W) x 4000mm (H)	Nos	1	23,228.00	23,228.00		23,228.00	23,228.00
	Carried to collection				**111,439.00**			**106,867.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 4 - FURNISHINGS Tech Hub							
1	Supply of PlayStation TV Unit (JN-27) with the finish of paint PNT-03 and Shelf and Details in MT-19 as per the specifications. Dimensions; 1600mm (W) x 1500mm (H)	Nos	1	8,890.00	8,890.00		8,890.00	8,890.00
2	Refurbishment existing Coffee Table (FR-15) with the finish of SP-13 as per the specifications.	Nos	2		By Client			
3	Supply of Easy chair (FR-20) with the finish of FB-12 upholstered and fluffy foam padding as per the specifications.	Nos	2	5,883.00	11,766.00	Supply of Custom made Easy chair (FR-20)fabric upholstered and fluffy foam padding. Design similar to the image.	3,077.00	6,154.00
4	Supply New Pouf (FR-03.J) finish with Rho ottoman with open chain stitch detail in Fabric Upholstery: FB-11 Top Stitch: FB-14 as per the specifications. Dimension 500mm (L) X 495mm (H)	Nos	2	2,876.00	5,752.00	Supply of Pouf (FR-03.J) (FR-03.I) fabric upholstered with open chain stitch. Dimension 500mm (L) X 495mm (H)	1,839.00	3,678.00
5	Allowance for Supply New Arcade Machine (AP-03) as per the specifications. Dimension 500mm (L) X 495mm (H)	Nos	2	0.00	By client			
	Lift Lobby and Circulation							
6	Supply New Bench (FR-21.C) finish with upholstered in FB-22, Steel frame in MT-15 as per the specifications. Dimension; 3000mm (L) X 580mm (H)	Nos	1	15,099.00	15,099.00	Supply of Bench (FR-21.C) with upholstered fabric and metal powder coated finish. Design similar to the image.	8,217.00	8,217.00
7	Supply of Free standing table lamp (LI-02.A) with cotton fabric FB-16, powder coated metal base in MT-12,as per the specifications. Dimensions 1419mm (H) x 491 mm (W)	Nos	1	1,142.00	rate only- N/A		1,142.00	rate only- N/A
8	Refurbishment of existing TV frame painted in PNT-29 (AP-01)	Nos	1	464.00	464.00		464.00	464.00
	Carried to collection				**41,971.00**			**27,403.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 4 - FURNISHINGS Drop Off Area							
1	Supply of outdoor accent seating (FR-90) with Ropes: woven with 20mm flat tape high density ribbons, Structure & Base: P. Coated metal in MT-15 Ribbon colors to match image and as per the specifications.	Nos	2		By Client			
	Meeting Room ,Podcast and Break Room							
2	Supply of Bar counter (JN-28) with base finish in painted wood, top in stone ST-04 as per the specifications. Dimension; 1800mm(L) x 900mm (W)	Nos	1	5,975.00	5,975.00		5,975.00	5,975.00
3	Supply of Ariel small armchair 0C3 (FR-86) with the finish of Base : Upholstery Kvadrat Remix 3 612, Seat : Upholstery Divina MD 633 as per the specifications. Dimension; 790mm (L) x 780mm (W) x 1020mm (H)	Nos	4	20,313.00	81,252.00	Supply of small armchair 0C3 (FR-86) with seat , back and cushion in fabric finished . Wooden leg. Design similar to the image. Dimension; 790mm (L) x 780mm (W) x 1020mm (H)	3,132.00	12,528.00
4	Supply of Armada, low table (FR-87) with the finish of black powder coated metal base and black smoked glass top as per the specifications. Dimension; 450mm (Dia) x 550mm (H)	Nos	2	1,276.00	2,552.00	Supply of low table (FR-87) with the finish of black powder coated metal base and black smoked glass top Dimension; 450mm (Dia) x 550mm (H)	1,205.00	2,410.00
5	Supply of Armada low coffee table (FR-85) with the finish of black powder coated metal base and black smoked glass top as per the specifications. Dimension; 750mm (Dia) x 550mm (H)	Nos	2	1,763.00	3,526.00	Supply of low coffee table (FR-85) with the finish of black powder coated metal base and black smoked glass top . Dimension; 750mm (Dia) x 550mm (H)	1,654.00	3,308.00
6	Supply of Massas sofa 245 (FR-84) Upholstered in Kvadrat Divina MD 433 yellow A5857 as per the specifications.	Nos	1	12,507.00	12,507.00	Supply of sofa (FR-84) Upholstered in fabric finish. Design similar to the image.	12,394.00	12,394.00
7	Existing console Table to be wrapped in vinyl wrap (FR-82) as per the specifications.	Item		Removed as per PTC from client				
8	Reupholstering existing Armchair (FR-95) with FB-30 Fabric including cushions as per the specifications.	Nos	2	5,871.00	11,742.00	Reupholstering existing Armchair (FR-95) with Fabric including cushions.	2,173.00	4,346.00
	Carried to collection				**117,554.00**			**40,961.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	Description	Unit	Quantity	Rate AED	Total AED	Description	Rate AED	Total AED
	BILL NO. 4 - FURNISHINGS							
	Meeting Room ,Podcast and Break Room							
1	Supply of High Muuto linear steel bar stool (FR-32) with powder coated stein in burnt orange finish as per the specifications.	Nos	2	2,313.00	4,626.00	Supply of High bar stool (FR-32) with powder coated steel . Design similar to the image.	2,247.00	4,494.00
2	Rewrapping existing meeting table (FR-80) as per the specifications.	Nos		Removed as per PTC from client				
3	Rewrapping existing Console (FR-82.A) as per the specifications. Dimension; 2805mm (L) x 600mm (W)	Nos		Removed as per PTC from client				
4	Rewrapping existing meeting room table (Meeting Room 01-05) (FR-77) with printed vinyl artwork as per the specifications. Dimension; 6000mm (L) x 1500mm (W)	Nos		Removed as per PTC from client				
5	Supply of High Muuto linear steel bar stool (FR-32.A) with powder coated stein in burnt orange finish as per the specifications.	Nos	6	2,313.00	13,878.00	Supply of High bar stool (FR-32) with powder coated steel . Design similar to the image.	2,247.00	13,482.00
6	Supply and installation of Engineered Stone (ST-03) as per the specifications. Dimension; 3650mm (L) x 600mm (W)	m2	2	2,827.00	6,191.13		2,827.00	6,191.13
	Pre-function area							
7	Supply and installation of Pouf (FR-03.K) with Rho ottoman with open chain stitch 50cm Dia. 49.5cm High as per the drawings & specifications.	Nos	4	2,941.00	11,764.00	Supply of Pouf (FR-03.K) fabric upholstered with open chain stitch.	1,839.00	7,356.00
8	Supply and installation of Ping-Pong Table (FR-29) with black and beige birch plywood 1400mm x 740mm x 740mm size as per the drawings & specifications.	Nos		Removed as per PTC from client				
9	Supply and installation of Xistera Arm chair (FR-30.A) with 990mm W x 1080mm H x 940mm D High as per the drawings & specifications.	Nos	6	15,451.00	92,706.00	Supply of Armchair (FR-30.A) with wooden frame and fabric upholstered seat,back and cushion. Design similar to the image.	9,573.00	57,438.00
	Carried to collection				**129,165.13**			**88,961.13**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 4 - FURNISHINGS							
	Pre-function area							
1	Supply of Side table (FR-31) with powder coated steel in Dark Green, as per the specifications. Dimensions; 562 mm (L) x 340mm (W) x 605mm (H)	Nos	4	2,507.00	10,028.00	Supply of Side table (FR-31) with powder coated steel in Dark Green,	1,827.00	7,308.00
2	Supply of High Muuto linear steel bar stool (FR-32) with powder coated stein in burnt orange finish as per the specifications.	Nos	6	2,313.00	13,878.00	Supply of High bar stool (FR-32) with powder coated steel . Design similar to the image.	2,247.00	13,482.00
3	Supply and installation of Bespoke Square Pouf (FR-97.A) with L40 x W40 x H43.5 cm as per the drawings & specifications.	Nos	5	4,519.00	22,595.00	Supply and installation of Bespoke Square Pouf (FR-97.A) with L40 x W40 x H43.5 cm	1,991.00	9,955.00
4	Supply and installation of Bespoke Square Pouf (FR-97.B) with L40 x W40 x H43.5 cm as per the drawings & specifications.	Nos	2	4,519.00	9,038.00	Supply and installation of Bespoke Square Pouf (FR-97.B) with L40 x W40 x H43.5	1,991.00	3,982.00
5	Supply and installation of Bespoke Square Pouf (FR-97.C) with L40 x W40 x H43.5 cm as per the drawings & specifications.	Nos	1	4,519.00	4,519.00	Supply and installation of Bespoke Square Pouf (FR-97.C) with L40 x W40 x H43.5	1,991.00	1,991.00
6	Supply of Seating Phonebooth/ Shelf (JN-12) finish shelf with WD-01.A , MT-14, PNT-21, MT-17 as per the drawings & specifications.	Nos	1	11,711.00	11,711.00		11,711.00	11,711.00
7	Supply of High Table/ Shelf Unit (JN-13) finish with WD-01.A, MT-18, PNT-14, PNT-04 as per the drawings & specifications.	Nos	1	13,669.00	13,669.00		13,669.00	13,669.00
8	Supply of High Table with Planter (JN-14) finish with WD-01.A, MT-09, PNT-13 as per the drawings & specifications.	Nos	1	11,232.00	11,232.00		11,232.00	11,232.00
	Carried to collection				**96,670.00**			**73,330.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 4 - FURNISHINGS							
	Pre-function area							
1	Supply of Niche Seating (JN-16) finish with Bespoke Open Shelf WD-01.B, PNT-22, MT-15, FB-31 as per the drawings & specifications.	Nos	1	9,130.00	9,130.00		9,130.00	9,130.00
2	Supply of Bench with Wall Panel (JN-18) finish with Bespoke Seating WT.18, MT-17, FB-32 and FB-33 as per the drawings & specifications.	Nos	1	28,844.00	28,844.00		28,844.00	28,844.00
3	Supply of Bench with Wall Panel (JN-19) finish with WT.18 Powder coated Metal Frame and PNT-18 wall paint as per the drawings & specifications.	Nos	1	16,346.00	16,346.00		16,346.00	16,346.00
4	Supply of Bespoke Metal pattern Ceiling (JN-20) finish with WT.18 Powder coated Metal Frame paint as per the drawings & specifications.	Nos	1	12,641.00	12,641.00		12,641.00	12,641.00
5	Supply of Open Bespoke shelf (JN-24) finish with PNT-29 paint as per the drawings & specifications. Dimension; 4868mm x 860mm x 3550mm	Nos	1	18,434.00	18,434.00		18,434.00	18,434.00
6	Supply Table Lamp (LI-16) finish with Lamp head in pressure-die casted, powder coated aluminum. Stem in powder coated steel. Polycarbonate diffuser and PVC cord as per the specifications.	Nos	2	0.00	Included in light section		-	
7	Supply Wall Lamp (LI-17) finish with Powder coated metal painted in yellow as per the specifications.	Nos	4	0.00	Included in light section		-	
8	Supply of printed rug (RUG-04) finish as per the Drawings specifications.	m2	65		By Client			
	Carried to collection				**85,395.00**			**85,395.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 4 - FURNISHINGS							
	Lift, Stairs and Circulation Area							
1	Supply of Xistera Armchair (FR-30.A) finish with FB-27, FB-28, FB-29 and FB-10 as per the specifications. Dimension; 990mm (W) X 1080mm (H) x 940mm (D)	Nos	4	15,451.00	61,804.00	Supply of Armchair (FR-30.A) with wooden frame and fabric upholstered seat, back and cushion. Design similar to the image.	9,573.00	38,292.00
2	Supply of side table (FR-99) finish with powder coated metal to match RAL 5008 as per the specifications. Dimension; 330mm (Dia) X 460mm (H)	Nos	4	1,624.00	6,496.00	Supply of side table (FR-99) finish with powder coated metal design similar to the image.	1,569.00	6,276.00
3	Supply of Suspended Perforated Metal screen (JN-11) finish with powder coated metal to match MT-14 and MT-15 as per the specifications. Dimension; 6750mm (L) x 2150mm(H)	m2	15	Item	19,535.00		Item	19,535.00
4	Supply of Console (FR-27) finish with tinted glass/ Acrylic as per the specifications.	Nos	1	12,343.00	12,343.00	Supply of Console (FR-27) finish with tinted glass/ Acrylic as per the specifications.	8,802.00	8,802.00
5	Supply of Bench with (FR-28) finish with integrated planter including MT-15, MT-11,PNT-22, FB-26 as per the specifications.	Nos	1	9,079.00	9,079.00		9,079.00	9,079.00
6	Supply of Framery acoustic Pods (FR-23) finish with Powder Blue 3421-R86B Exterior Colour and Pure Gray Tonal 60123 Interior panel as per the specifications.	Nos		Removed as per PTC from client				
	Carried to collection				**109,257.00**			**81,984.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 4 - FURNISHINGS							
	Pool deck							
1	Supply of parasol (FR-49.C), base and structure: 282 Spring Meadow and shade fabric: Terrain Glowing Ember as per the specifications. Dimensions: 2200 x 2200mm	Nos	13		By Client			
2	Supply of cantilever parasol (FR-50), base and structure: Grey Aluminium and shade fabric in Heritage Moss, as per the specifications. Dimension: 3000mm X 3000mm	Nos	2		By Client			
3	Supply of coffee table (FR-56.B), complete with metal base and table top as per the specifications. Dimensions: 450mm (L) x 450mm (W) x 360mm (H)	Nos	3		By Client			
4	Supply of Floor Lamp (LI-18) with powder coated blue metal finish as per the specifications. Dimensions: 230mm (Base Dia)	Nos	2		By Client			
5	Supply of outdoor rug (RUG-05), Slot Canyon finish as per the specifications. Dimensions: 4900 x 2730mm	m2	13		By Client			
6	Supply of outdoor rug (RUG-06), Northern Lights finish as per the specifications. Dimensions: 4480 x 3400mm	m2	15		By Client			
7	Supply of shower head and thermostat mixer (SW-02), chrome finish, as per the specifications.	Nos	4	1,507.00	6,028.00		1,507.00	6,028.00
8	Supply and installation of new rig and pull up bar at pool deck, complete with finishes, fixings and accessories, as per the specifications	Item	1	7,585.00	7,585.00		7,585.00	7,585.00
	Carried to collection				**13,613.00**			**13,613.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 4 - FURNISHINGS **Additional Items** Any items that may not be covered elsewhere in the Bills of Quantities which the Tenderer deemed to be necessary in order to carry out the works in full compliance with the drawings and specifications must be itemized and priced below:							
	Carried to collection				-			

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 4 - FURNISHINGS							
	Collection							
	Page 1/4				19,528.00			16,584.00
	Page 2/4				98,026.00			65,206.00
	Page 3/4				198,323.00			118,255.00
	Page 4/4				115,535.00			42,206.00
	Page 5/4				63,661.00			41,243.00
	Page 6/4				14,764.00			12,603.00
	Page 7/4				111,815.00			54,661.00
	Page 8/4				60,426.00			47,881.00
	Page 9/4				99,248.00			62,846.00
	Page 10/4				111,439.00			106,867.00
	Page 11/4				41,971.00			27,403.00
	Page 12/4				117,554.00			40,961.00
	Page 13/4				129,165.13			88,961.13
	Page 14/4				96,670.00			73,330.00
	Page 15/4				85,395.00			85,395.00
	Page 16/4				109,257.00			81,984.00
	Carried to Collection				**1,472,777.13**			**966,386.13**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 4 - FURNISHINGS							
	Collection							
	Collection of previous page				1,472,777.13			966,386.13
	Page 17/4				13,613.00			13,613.00
	Page 18/4				-			-
	Carried to Summary				**1,486,390.13**			**979,999.13**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	Description	Unit	Quantity	Rate AED	Total AED	Description	Rate AED	Total AED
	BILL NO. 05A - SECTION Q - MECHANICAL ENGINEERING INSTALLATIONS - NOT APPLICABLE							
	Carried to collection				N/A			N/A

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 05A - SECTION R - ELECTRICAL ENGINEERING INSTALLATIONS							
	SMALL POWER INSTALLATIONS							
	Supply and install conduit and wiring for small power devices including connections and accessories as per drawings and specifications							
1	Small power points	No	78	-	Included			Included
2	Power provision for neon signage in lift circulation area at Ground floor	No	1	527.00	527.00		527.00	527.00
3	Power provision for LED signage in lobby lounge at Ground floor	No	5	527.00	2,635.00		527.00	2,635.00
4	Power provision for LED NEON signage in luggage room at Ground floor	No	1	527.00	527.00		527.00	527.00
	Supply and install power devices including fixings and accessories as per drawings and specifications							
	Entrance Terrace - Ground floor							
5	Double universal socket WP	No	3	444.00	1,332.00		444.00	1,332.00
6	Single socket for floor lamp WP	No	6	427.00	2,562.00		427.00	2,562.00
7	Single socket WP	No	5	427.00	2,135.00		427.00	2,135.00
	Lift circulation - Ground Floor							
8	Single socket for floor lamp	No	1	427.00	427.00		427.00	427.00
9	Double universal socket	No	1	398.00	398.00		398.00	398.00
10	Socket for tv	No	3	398.00	1,194.00		398.00	1,194.00
	Reception - Ground Floor							
11	Universal socket box on the table top	No	12	408.00	4,896.00		408.00	4,896.00
	Carried to collection				**16,633.00**			**16,633.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 05A - SECTION R - ELECTRICAL ENGINEERING INSTALLATIONS							
	SMALL POWER INSTALLATIONS (Cont'd)							
	Lobby lounge - Ground Floor							
1	Universal socket box on the table top	No	19	408.00	7,752.00		408.00	7,752.00
2	Double universal socket	No	4	398.00	1,592.00		398.00	1,592.00
3	Single universal socket	No	3	391.00	1,173.00		391.00	1,173.00
4	Single socket for floor lamp	No	1	427.00	427.00		427.00	427.00
	Tech Hub - Ground Floor							
5	Single universal socket	No	2	391.00	782.00		391.00	782.00
	Pre-function area - Mezzanine floor							
6	Double socket for coffee machine	No	4	398.00	1,592.00		398.00	1,592.00
7	Double universal socket	No	4	398.00	1,592.00		398.00	1,592.00
8	Socket for ticket board	No	1	428.00	428.00		428.00	428.00
	Pool deck - Mezzanine floor							
9	Double universal socket WP	No	2	444.00	888.00		444.00	888.00
10	Socket for Framery pods	No	3	445.00	1,335.00		445.00	1,335.00
	Lift, stairs & circulation - Mezzanine floor							
11	Double universal socket	No	2	398.00	796.00		398.00	796.00
12	Single socket for floor lamp	No	2	427.00	854.00		427.00	854.00
	Carried to collection				**19,211.00**			**19,211.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 05A - SECTION R - ELECTRICAL ENGINEERING INSTALLATIONS							
	SMALL POWER INSTALLATIONS (Cont'd)							
	Re-Installation for small power devices including connections and accessories as per drawings and specifications							
	Pre-Function area - Mezzanine floor							
1	Double socket	No	4	194.00	776.00		194.00	776.00
2	Single socket	No	2	194.00	388.00		194.00	388.00
	Reception - Ground Floor							
3	Sockets	No	2	194.00	388.00		194.00	388.00
	Carried to collection				**1,552.00**			**1,552.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 05A - SECTION R - ELECTRICAL ENGINEERING INSTALLATIONS							
	LIGHTING INSTALLATIONS							
	Supply and install conduit and wiring for light fittings including connections and accessories as per Drawings and Specifications							
1	Light points	No	207	154.00	31,878.00		154.00	31,878.00
2	For Light fitting type ref; LI-04.A (Conduit & Wiring)	No	3		Included in Lobby section			
3	For Light fitting type ref; LI-04.B (Conduit & Wiring)	No	3		Included in Lobby section			
4	For Light fitting type ref; LI-05 (Conduit & Wiring)	No	2		Included in Lobby section			
5	For Light fitting type ref; LI-06 (Conduit & Wiring)	No	1		Included in Lobby section			
6	For Light fitting type ref; LI-13.C (Conduit & Wiring)	No	4		Included in Prefunction section			
7	For Light fitting type ref; LI-13.A (Conduit & Wiring)	No	4		Included in Prefunction section			
8	LED strip light (Conduit & Wiring)	m	32	103.00	3,296.00		103.00	3,296.00
9	Linear light fitting type ref; LI-25 (Conduit & Wiring)	m	10	103.00	1,030.00		103.00	1,030.00
10	Light fitting type ref; LI-34	No	1		Included	Light fitting type ref; LI-34	Included in Reception G.F	
	Supply, Install light fittings including driver as per drawings and specifications and carry out quantification, coordination, handling from Contractor's store, shifting, positioning, installation, protection, including supply and installation of all req							
	Lobby Lounge - Ground Floor					Lobby Lounge - Ground Floor		
11	Light fitting type ref; LI-02.A.2	No	3	4,096.00	12,288.00	Light fitting type ref; LI-02.A.2	1,108.00	3,324.00
12	Light fitting type ref; LI-02.B	No	4	5,177.00	20,708.00	Light fitting type ref; LI-02.B	1,336.00	5,344.00
13	Light fitting type ref; LI-04.A	No	3	10,810.00	32,430.00	Light fitting type ref; LI-04.A	7,841.00	23,523.00
	Carried to collection				**101,630.00**			**68,395.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	Description	Unit	Quantity	Rate AED	Total AED	Description	Rate AED	Total AED
	BILL NO. 05A - SECTION R - ELECTRICAL ENGINEERING INSTALLATIONS							
	LIGHTING INSTALLATIONS (Cont'd)							
1	Light fitting type ref; LI-04.B	No	3	7,185.00	21,555.00	Light fitting type ref; LI-04.B	6,137.00	18,411.00
2	Light fitting type ref; LI-05	No	2	7,489.00	14,978.00	Light fitting type ref; LI-05	5,228.00	10,456.00
3	Light fitting type ref; LI-06	No	1	8,903.00	8,903.00	Light fitting type ref; LI-06	7,415.00	7,415.00
4	Light fitting type ref; LI-07	No	16	386.00	6,176.00	Light fitting type ref; LI-07	313.00	5,008.00
5	Light fitting type ref; LI-08 (including track)	No	23	711.00	16,353.00	Light fitting type ref; LI-08 (including track)	381.00	8,763.00
6	LED strip light on shelving	m	8	199.00	1,592.00	LED strip light on shelving	103.00	824.00
7	Light fitting type ref; LI-35	No	1	11,648.00	11,648.00	Light fitting type ref; LI-35	16,194.00	16,194.00
	Reception - Ground Floor					Reception - Ground Floor		
8	Light fitting type ref; LI-01.A	No	2	4,685.00	9,370.00	Light fitting type ref; LI-01.A	5,290.00	10,580.00
9	Light fitting type ref; LI-01.B	No	2	2,894.00	5,788.00	Light fitting type ref; LI-01.B	2,648.00	5,296.00
10	Light fitting type ref; LI-02.A.1	No	2	4,000.00	8,000.00	Light fitting type ref; LI-02.A.1	1,108.00	2,216.00
11	LED strip light	m	17	199.00	3,383.00	LED strip light	103.00	1,751.00
12	Light fitting type ref; LI-26	No	2	372.00	744.00	Light fitting type ref; LI-26	233.00	466.00
13	Light fitting type ref; LI-31	No	4	549.00	2,196.00	Light fitting type ref; LI-31	302.00	1,208.00
14	Light fitting type ref; LI-33	No	2	1,504.00	3,008.00	Light fitting type ref; LI-33	1,733.00	3,466.00
15	Light fitting type ref; LI-34	Set	1	11,648.00	11,648.00	Light fitting type ref; LI-34	13,466.00	- 13,466.00
	Carried to collection				**125,342.00**			**105,520.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 05A - SECTION R - ELECTRICAL ENGINEERING INSTALLATIONS							
	LIGHTING INSTALLATIONS (Cont'd)							
	Tech Hub - Ground Floor							
1	Light fitting type ref; LI-27	No	2	1,677.00	3,354.00	Light fitting type ref; LI-27	313.00	626.00
2	Light fitting type ref; LI-29, length 200mm	No	7	LS	64,400.00		LS	64,400.00
3	Light fitting type ref; LI-29, length 765mm	No	4	0.00	Included as per design in Item	Light fitting type ref; LI-29, length 765mm	Included as per design in Item 2.	
4	Light fitting type ref; LI-08.B	No	1	711.00	711.00	Light fitting type ref; LI-08.B	381.00	381.00
	Luggage room - Ground Floor							
5	Light fitting type ref; LI-28	No	24	461.00	11,064.00	Light fitting type ref; LI-28	279.00	6,696.00
	Pre-Function area - Mezzanine Floor					Pre-Function area - Mezzanine Floor		
6	Light fitting type ref; LI-12	No	3	515.00	1,545.00	Light fitting type ref; LI-12	290.00	870.00
7	Light fitting type ref; LI-13.A	No	4	2,552.00	10,208.00	Light fitting type ref; LI-13.A	802.00	3,208.00
8	Light fitting type ref; LI-13.C	No	4	2,893.00	11,572.00	Light fitting type ref; LI-13.C	4,006.00	16,024.00
9	Light fitting type ref; LI-14 (including track)	No	26	824.00	21,424.00	Light fitting type ref; LI-14 (including track)	381.00	9,906.00
10	Light fitting type ref; LI-16	No	2	1,823.00	3,646.00	Light fitting type ref; LI-16	995.00	1,990.00
11	Light fitting type ref; LI-17	No	4	3,211.00	12,844.00	Light fitting type ref; LI-17	1,393.00	5,572.00
12	Light fitting type ref; LI-30	No	8	427.00	3,416.00	Light fitting type ref; LI-30 Note:- Provisional Sum- as no visual or spec available at this stage.	427.00	3,416.00
	LED strip light	m	7	199.00	1,393.00	LED strip light	103.00	721.00
	Lift, stairs & circulation - Mezzanine Floor							
1	Light fitting type ref; LI-14 (including track)	No	15	824.00	12,360.00	Light fitting type ref; LI-14 (including track)	381.00	5,715.00
2	Light fitting type ref; LI-28	No	3	461.00	1,383.00	Light fitting type ref; LI-28	279.00	837.00
3	Light fitting type ref; LI-25	m	10	199.00	1,990.00	Light fitting type ref; LI-25	103.00	1,030.00
	Carried to collection				**161,310.00**			**121,392.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 05A - SECTION R - ELECTRICAL ENGINEERING INSTALLATIONS							
	LIGHTING INSTALLATIONS (Cont'd)							
	Pool deck - Mezzanine Floor							
1	Light fitting type ref; LI-18	No	4	9,946.00	39,784.00	Light fitting type ref; LI-18	2,956.00	11,824.00
2	Light fitting type ref; LI-31	No	39	566.00	22,074.00	Light fitting type ref; LI-31	311.00	12,129.00
3	Light fitting type ref; LI-32	No	4	21,537.00	86,148.00	Light fitting type ref; LI-32	15,450.00	61,800.00
	Relocation of light fittings including connections and accessories as per drawings and specifications							
	Lobby Lounge - Ground Floor							
4	Pendant light	No	11	53.00	583.00		53.00	583.00
	LIGHTING CONTROL INSTALLATIONS							
5	Allowance for interface the new lights with existing lighting control system	Item	1	45,063.00	45,063.00		45,063.00	45,063.00
	Carried to collection				**193,652.00**			**131,399.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	Description	Unit	Quantity	Rate AED	Total AED	Description	Rate AED	Total AED
	BILL NO. 05A - SECTION R - ELECTRICAL ENGINEERING INSTALLATIONS							
	Additional Items							
	Any items that may not be covered elsewhere in the Bills of Quantities which the Tenderer deemed to be necessary in order to carry out the works in full compliance with the drawings and specifications must be itemized and priced below:							
1	Supply and Installation of Single Socket for Floor power provision for lights	No	12	445	5,340.00		445.00	5,340.00
2	Allow for Redressing of Existing DBS to accommodate light circuits and powers. Note : Assumed that existing load is sufficient for the additional new power points.	Item	1	7023	7,023.00		7,023.00	7,023.00
	Reception, Lift lobby G.F							
3	LED strip light	m	5	205	1,025.00	LED strip light	106.00	530.00
4	Light fitting type ref; LI-02.A.1	No	1	4120	4,120.00	Light fitting type ref; LI-02.A.1	1,142.00	1,142.00
5	Light fitting type ref; LI-02.A.2	No	1	4219	4,219.00	Light fitting type ref; LI-02.A.2	1,142.00	1,142.00
6	Light fitting type ref; LI-12	No	5	531	2,655.00	Light fitting type ref; LI-12	299.00	1,495.00
7	Light fitting type ref; LI-28	No	1	475	475.00	Light fitting type ref; LI-28	287.00	287.00
8	Light fitting type ref; LI-36 - Corridor to lifts	No	1	14339	14,339.00		14,339.00	14,339.00
	Lobby lounge & External Terrace Area - Ground Floor							
9	Double universal socket	No	3	469	1,407.00		469.00	1,407.00
10	Single universal socket	No	3	445	1,335.00		445.00	1,335.00
11	Single socket for floor lamp	No	6	445	2,670.00		445.00	2,670.00
	Power provision for LED signage in lobby lounge at Ground floor	No	4	469	1,876.00		469.00	1,876.00
12	Light fitting type ref; LI-21 as per spec and visuals.	No	8	2045	16,360.00	Light fitting type ref; LI-21 as per spec and visuals.	1,025.00	8,200.00
13	Light fitting type ref; LI-26	No	2	383	766.00	Light fitting type ref; LI-26	383.00	766.00
14	Light fitting type ref; LI-31	No	22	566	12,452.00	Light fitting type ref; LI-31	311.00	6,842.00
	Pre-Function area - Mezzanine Floor							

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	Description	Unit	Quantity	Rate AED	Total AED	Description	Rate AED	Total AED
15	Light fitting type ref; LI-15 - Removal and refix Pool deck - Mezzanine floor				N/A			
16	Power provision for Newon Palm feature Weather proof Isolator	Nos	4	761	3,044.00		761.00	3,044.00
17	Weather proof Single socket for floor lamp	No	1	451	451.00		451.00	451.00
18	Light points - Wiring and conduiting	No	77	159	12,243.00		159.00	12,243.00
19	Light points for LED strip lights - Wiring and conduiting	m	90	53	4,770.00		53.00	4,770.00
20	Provisional sum for Minor Modification of existing HVAC works whever ceiling modification works in G.F - Reception as per proposed drawing no: ZBR-00-drg-id-01000-050-0 - RCP dated 11/03/2024	PS	1	8779	8,779.00		8,779.00	8,779.00
21	Testing and commission for the modified DBs	Item	1	4682	4,682.00		4,682.00	4,682.00
22	Provisional sum for Modification of existing HVAC works whever ceiling modification works in G.F Lobby Lounge as per PTC-02. Note : 1. Modification of existing main ducts are excluded. 2. Consider to relocate the existing round Diffusers	PS	1	47,170.00	47,170.00		47,170.00	47,170.00
23	Provisional sum for Modification of existing HVAC works in Level -01 Prefunction area as per PTC-02. Note : 1. Modification of existing main ducts are excluded. 2. Consider to relocate the existing round diffusers	PS	1	51266	51,266.00		51,266.00	51,266.00

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	Note : 1. All Firefighting, Fire alarm, Emergency and exit lights works are excluded as per RFI - Item No: 26 received on 22/7/2024. 2. All IT, AV, GRMS, CCTV, Access control system works are excluded as per RFI - Item No: 26 received on 22/7/2024. 3. Assumed that existing load is sufficient for the additional new power points. 4. All MEP works for the common corridors, washrooms,meeting rooms are excluded. 5. Keypad, enclosure, and the control modules will be Existing to be reused and reprogramming of existing lighting control panel are excluded as per RFI Item No: 31 dated 22/7/2024 only control wiring for the same considered to be looped with existing system. 6. Power upgradation excluded. 7. Existing diffusers to be reused for the G.F and prefunction areas. Note : 8. PVC conduiting and normal wiring considered in pricing. 9. All other areas except in G.F lobby, Prefunction area are assumed to maintain the existing HVAC system without any modifications. 10. New FCUs / Any works related with existing FCUs are excluded. 11. No Modification of existing main supply air ducts are considered. 12. Modification of existing Fresh and extract ducts are excluded.							
	Carried to collection				**208,467.00**			**186,799.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES - REV 03

SPECIFIED OFFER						VE OFFER		
Item	**Description**	**Unit**	**Quantity**	**Rate AED**	**Total AED**	**Description**	**Rate AED**	**Total AED**
	BILL NO. 05A - SECTION R - ELECTRICAL ENGINEERING INSTALLATIONS							
	Collection							
	Page 1/5				N/A			N/A
	Page 2/5				16,633.00			16,633.00
	Page 3/5				19,211.00			19,211.00
	Page 4/5				1,552.00			1,552.00
	Page 5/5				101,630.00			68,395.00
	Page 6/5				125,342.00			105,520.00
	Page 7/5				161,310.00			121,392.00
	Page 8/5				193,652.00			131,399.00
	Page 9/5				208,467.00			186,799.00
	Carried to Summary				**827,797.00**			**650,901.00**

BILL NO. 2

BILL OF QUANTITIES

GUEST ROOM
TOTAL - 420 ROOMS (LOCATED IN 14 FLOORS)

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI

BILL OF QUANTITIES - REV 03

GUEST ROOM

Item	Description	Amount (AED)	
		SPECIFIED	VE
	GRAND SUMMARY		
A	Bill No.1: General Requirements	822,400.00	822,400.00
B	Bill No. 2: Refurbishment works	8,325,240.00	7,105,980.00
	Carried to Grand Summary	**9,147,640.00**	**7,928,380.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES

ITEM	DESCRIPTION	UNIT	Quantity	Rate AED	Total AED
	BILL NO. 1 - GENERAL REQUIREMENTS				
	GENERAL REQUIREMENTS FOR THE WHOLE OF THE WORKS				
	Generally				
	These General Requirements are applicable to the whole of the Works. If the Tenderer wishes to price any of the items contained herein then each such item, clause or sub-clause must be individually priced. The Tenderer shall not enter any lump sums covering more than one or all items, clauses or sub-clauses.				Noted
	Where any item, clause or sub-clause of the General Requirements has not been priced, it will be deemed that the value of such item, clause or sub-clause is included in the rates for measured items elsewhere in the Bills of Quantities.				Noted
	The rates and prices in these Bills of Quantities are fixed for the duration of the Contract and shall not be subject to any adjustment in respect of rise or fall in the cost of labour, materials, plant, equipment, transport or any other matters affecting the cost of execution of the Contract.				Noted
	References hereunder to the Schedule of Project Requirements are intended solely to direct the Contractor to the specific requirements of the Schedule of Project Requirements in respect of a particular item and do not in any way limit the scope of such item to the requirements of the Schedule of Project Requirements.				Noted
	The Contractor is deemed to have included for complying in all respects with the applicable terms, conditions and provisions of the Specification and the other documents forming the Contract in his prices for General Requirements.				Noted
	Contractor to insert the price against each item based on the project requirements as mentioned in SOPR				Noted
	Carried to collection			**AED**	**-**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES

ITEM	DESCRIPTION	UNIT	Quantity	Rate AED	Total AED
	BILL NO. 1 - GENERAL REQUIREMENTS				
	Description of the Works				
	The Scope of Works consists of the Lumpsum of the Works as per the Tender Drawings and Specifications.				Noted
	Location of the Site				
	The site upon which the Works are to be constructed is located on Rove Hotel, Downtown Dubai.				Noted
	A1 - CONDITIONS OF CONTRACT				
	The Contractor shall price hereunder any obligations contained in the Conditions of Contract which are not allowed for elsewhere and which the Contractor wishes to price separately				
	A1.1 Schedule of Clauses				
1	As per Standard Conditions of Contract (CoC)	Item	1		Noted
2	Advance Payment Guarantee	Item	1	55,000.00	55,000.00
3	Performance Bond	Item	1	89,700.00	89,700.00
4	Contractor's All Risk Policy	Item	1	20,500.00	20,500.00
5	Workmen's Compensation insurance	Item	1		
6	Professional Indemnity insurance	Item	1		N/A
7	Third Party liability insurance	Item	1		Included
	A2 - SPECIFICATION				
8	Where the specification contains clauses related to any of the following General Requirements, the bills of quantities shall make reference to the appropriate clauses.	Item	1		Noted
	Carried to collection			**AED**	**165,200.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES

ITEM	DESCRIPTION	UNIT	Quantity	Rate AED	Total AED
	BILL NO. 1 - GENERAL REQUIREMENTS				
	A3 - RESTRICTIONS				
1	Access for and Possession or use of the Site	Item	1		Noted and Included
2	Limitations of working space	Item	1		Noted and Included
3	Limitations of working hours	Item	1		Noted and Included
4	The Maintenance of existing services on, under or over the Site	Item	1	N/A	As we don't have any works related to HVAC, maintenance for the existing services will be not part of our scope of works.
5	The Execution of the Works in the required specific order, sections or phases	Item	1		Noted and Included
	A4 CONTRACTOR'S ADMINISTRATIVE ARRANGEMENTS				
	A4.1 The Contractor's administrative arrangements, which shall include:				
6	Site administration	Item	1	55,000.00	55,000.00
7	Supervision	Item	1	175000	175,000.00
8	Security	Item	1	25,000.00	25,000.00
9	Safety, health and welfare of work people	Item	1	20,500.00	20,500.00
10	Transport of work people	Item	1	31,650.00	31,650.00
	A5 - CONSTRUCTIONAL PLANT				
	A5.1 Constructional plant, which shall include:				
	Small plant and tools				
11	Establishment (Fixed Charges)	Item	1		Noted and Included
12	Maintenance (Time Related Charges)	Item	1		Noted and Included
13	Removal (Fixed Charges)	Item	1		Noted and Included
	Carried to collection			**AED**	**307,150.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES

ITEM	DESCRIPTION	UNIT	Quantity	Rate AED	Total AED
	BILL NO. 1 - GENERAL REQUIREMENTS				
	Scaffolding				
1	Establishment (Fixed Charges)	Item	1	10,000.00	10,000.00
2	Maintenance (Time Related Charges)	Item	1		
3	Removal (Fixed Charges)	Item	1		
	Cranes and lifting plant				
4	Establishment (Fixed Charges)	Item	1		Not required for this project.
5	Maintenance (Time Related Charges)	Item	1		
6	Removal (Fixed Charges)	Item	1		
	Site Transport				
7	Establishment (Fixed Charges)	Item	1		Noted and Included
8	Maintenance (Time Related Charges)	Item	1		Noted and Included
9	Removal (Fixed Charges)	Item	1		Noted and Included
	Plant required for specific trades				
10	Establishment (Fixed Charges)	Item	1		Noted and Included
11	Maintenance (Time Related Charges)	Item	1		
12	Removal (Fixed Charges)	Item	1		
	Other plant not listed above but necessary for the completion of the Works				
13	Establishment (Fixed Charges)	Item	1		Noted and Included
14	Maintenance (Time Related Charges)	Item	1		
15	Removal (Fixed Charges)	Item	1		
	Carried to collection			**AED**	**10,000.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES

ITEM	DESCRIPTION	UNIT	Quantity	Rate AED	Total AED
	BILL NO. 1 - GENERAL REQUIREMENTS				
	A6 - EMPLOYER'S FACILITIES (Not used)				Not applicable
	Carried to collection			**AED**	**N/A**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES

ITEM	DESCRIPTION	UNIT	Quantity	Rate AED	Total AED
	BILL NO. 1 - GENERAL REQUIREMENTS				
	A7 - CONTRACTOR'S FACILITIES				
	A7.1 Facilities required by the contractor, which shall include:				
	Accommodation and buildings, including offices, toilets, laboratories, compounds, stores, mess rooms and living accommodation (On-site living accommodation subject to the Employer's approval)				
1	Establishment (Fixed Charges)	Item	1		excluded as per PTC from client
2	Maintenance (Time Related Charges)	Item	1		
3	Removal (Fixed Charges)	Item	1		
4	Temporary fencing, hoardings, screens and guardrails	Item	1	49,500.00	49,500.00
5	Temporary roads, hard standings and crossings (not used)	Item	1	8,200.00	8,200.00
6	Water for the Works	Item	1		
7	Lighting and power for the Works	Item	1		**BY HOTEL**
8	Temporary telephones, electronic mail and facsimile	Item	1		
	A7.2 Particulars shall be given where the nature or extent of the facilities is not at the discretion of the contractor.				
	A8 - TEMPORARY WORKS				
	A8.1 Temporary works as required, which shall include:				
9	Testing of materials	Item	1		Included
10	Testing of the Works	Item	1		Included
11	Protecting the Works from inclement weather	Item	1	Psum	14,500.00
12	Removing rubbish, protective casings and coverings and cleaning the works at completion	Item	1	30,250.00	30,250.00
	Carried to collection			**AED**	**102,450.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES

ITEM	DESCRIPTION	UNIT	Quantity	Rate AED	Total AED
	BILL NO. 1 - GENERAL REQUIREMENTS				
1	Control of noise and pollution	Item	1		Noted
2	All Statutory obligations	Item	1	10,000.00	10,000.00
	A8.2 Particulars shall be given where the nature or extent of the temporary works is not at the discretion of the contractor				
3	Coordination for Works done by Others	Item	1		N/A
4	Surveys, Setting-out and Levels	Item	1		
5	Dust Control, Pest Control and Lighting protection	Item	1		N/A
6	Off site storage	Item	1	37,000.00	37,000.00
7	Packing, marking, storage, handling and unpacking	Item	1		Included
8	Specialist Third Party testing, commissioning and Certification	Item	1	3,500.00	3,500.00
9	Shop drawings	Item	1	20,500.00	20,500.00
10	Submittal program, drawings and revisions	Item	1	12,500.00	12,500.00
11	Method Statements	Item	1		Included
12	Operation and Maintenance Manuals	Item	1		Included
13	Internet connection requirements on site (not used)	Item	1		Not applicable
14	Final Cleaning for Project Handover	Item	1	71200	71,200.00
15	Provision of Handover Documentation	Item	1		Included
	Carried to collection			**AED**	**154,700.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES

ITEM	DESCRIPTION	UNIT	Quantity	Rate AED	Total AED
	BILL NO. 1 - GENERAL REQUIREMENTS				
1	Contract Spares/Attic stock for PC rate items (not used)	Item	1	1,500.00	1,500.00
2	Contract Spares/Attic stock for Non PC rate items	Item	1	900.00	900.00
3	Provision of as-built drawings	Item	1	10,500.00	10,500.00
4	Design of the Works to the extent provided for in the Contract	Item	1		Noted and Included
5	Warranties	Item	1		Included
6	Coordination of the Works (including all associated coordination, liaison, temporary works etc. to facilitated the phased handover of the site)	Item	1		Included
7	Attendance for all items directly procured (as supply and install) by the Employer	Item	1		Included
8	All mock-ups, prototypes and samples required by the Specification, the Drawings and the Schedule of Project Requirements	Item	1		Included
9	All other costs related to the Schedule of Project Requirements on listed above A9.2 Particulars shall be given where the nature or extent of the sundry items is not at the discretion of the Contractor	Item	1		Included
	Carried to collection			**AED**	**12,900.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES

ITEM	DESCRIPTION	UNIT	Quantity	Rate AED	Total AED
	BILL NO. 1 - GENERAL REQUIREMENTS				
	A10 - ADDITIONS AND OMISSIONS				
	The tenderer is to identify and price any items that are required for the execution and completion of the Works which are not included in this section. The tenderer may also make adjustments to any quantities in the BOQ by recording the affected item below and the corresponding quantity adjustment.				
1	Protection of existing finishes.	Item	1	70,000.00	70,000.00
2					
3					
	Carried to collection			**AED**	**70,000.00**

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES

ITEM	DESCRIPTION	UNIT	Quantity	Rate AED	Total AED
	BILL NO. 1 - GENERAL REQUIREMENTS				
	Collection				
	Page 1/1				-
	Page 1/2				165,200.00
	Page 1/3				307,150.00
	Page 1/4				10,000.00
	Page 1/5				N/A
	Page 1/6				102,450.00
	Page 1/7				154,700.00
	Page 1/8				12,900.00
	Page 1/9				70,000.00
	Carried to Summary			**AED**	**822,400.00**

Design Infinity *Beyond Imagination ...*

REFURBISHMENT WORK AT
ROVE HOTEL, DOWNTOWN DUBAI
BILL OF QUANTITIES

	Total rooms @ RODD - 420								
	GUESTROOM SCOPE					**SPECIFIED**		**VE OPTION**	
	ITEMS	**Existing**	**Proposed**	**Quantity**	**Unit**	**Rate**	**Total**	**Rate**	**Total Amount**
1	New Desk Supply new desk (JN-32) finish with WD-01.A White oak timber veneer, including MT-19 black powder coated metal, PNT-21 Catalyzed paint RAL 9021. Dimensions; 1400mm (L) X 600mm (W)			1	Item	3,302.00	3,302.00	3171	3,171.00
2	New Desk mirror Supply new desk mirror (JN-35) GL-01 Silver finish with MT-23 powder coated metal frame in orange NCS S 3060-Y80R as specified in the specification. Dimensions; 1050mm (W) X 715mm (H).			1	Item	586.00	586.00	586	586.00
3	Reupholstered Sofa Bed Allow for re-upholstery of the sofa bed to be finished with printed upholstery fabric (FB-01) including FR-71 for sofa bed (FB-09) as specified in the specifications.			1	Item	3,725.00	3,725.00	2216	2,216.00
4	Reupholstered existing Poof Supply Pouf (FR-69) with seat upholstery (FB-05),stool seat finish with printed fabric, Base upholstery (FB 06) and pull strap leather (FB-08) dream new Colour 11287 faux leather as specified in the specifications. Dimensions; Dia 539 mm x H 416 mm			1	Item	853.00	853.00	512	512.00

Design Infinity *Beyond Imagination ...*

5	Reupholstered valance wrap Reupholstered valance wrap bed base re-upholstery of the bed base to be finished with Faux leather (FB-03) including JN-34 for bed base as specified in the specifications.			1	Item	2,337.00	2,337.00	1904	1,904.00
6	Repainting coffee Table			1	Item	216.00	216.00	216	216.00
7	Headboard paint + New PU cover with printed straps			1	Item	1,660.00	1,660.00	1171	1,171.00
8	Wall Paint works Blue Foyer + White walls			63	Sqm	26.00	1,638.00	26	1,638.00
9	PEG BOARD (Only 20mm thick)			4.75	Sqm	844.00	4,009.00	844	4,009.00
9a	5 Pegs + 15 letters per room			1	Item	398.00	398.00	398	398.00

Design Infinity *Beyond Imagination ...*

10	Blue Shelf + Ledge fixed to PEG BOARD *Note - Reusing existing shelf with new blue paint finish.*			1	Item	330.00	330.00	330	330.00
11	Paint the Mirror Frame			1	Item	228.00	228.00	228	228.00
11	Ceiling painting			18	Sqm	30.00	540.00	30	540.00
					COST PER KEY		**19,822.00**		**16,919.00**
					TOTAL COST FOR 420 ROOMS IN AED		**8,325,240.00**		**7,105,980.00**
	PRELIMINARIES	mention all the preliminaries included					**822,400.00**		**822,400.00**
					GUESTROOM PACKAGE (A)		**9,147,640.00**		**7,928,380.00**

CONTACT PERSON

ANJANA KAMATH
ASSOCIATE – BUSINESS DEVELOPMENT

CONTACT DETAILS:

T: 04 379 5902

M: 050 745 5442

E: anjana@design-infinity.com

DUBAI (HEAD OFFICE) ADDRESS:
UNIT 201-203, 212-213 & 301-303
HAMSAH BUILDING, O-BLOCK
PO BOX 62522, AL KARAMA
DUBAI, UNITED ARAB EMIRATES
T: 04 379 5902

DUBAI BRANCH – OFFICE & WAREHOUSE
JOINERY, GLASS & METAL DIVISION
DUBAI INVESTMENT PARK 2
PLOT NUMBER: 597-813
TEL: 971 4 321 6946

ABU DHABI OFFICE
OFFICE NO. M1, P/181 BUILDING
PO BOX 62560, AL MUROOR
ABU DHABI, UNITED ARAB EMIRATES
T: 02 448 2286

WWW.DESIGN-INFINITY.COM